RfP N0.400/2016/1135/BYO/ERCV dated January 07, 2016- Pre Bid
Meeting dated January 13,2016

Annexure-I

Pre-Bid Meeting Clarifications

Development of electronic platform for supporting Start up ecosystem including hosting,maintenance,support and content management

1 |General - - Should the platform provide API's to carry out, record, derive and|Please refer Section 4.2,Business requirement. It has been indicated
publish reports of due diligence done by banks in their decision making|that the architecture/framework shall be able to integrate to various
process. APIs of Govt, Private and Public agencies . With respect to publishing

of reports of due diligence done by banks- a provision shall be made
available for the same

2 |General - - Is a payment gateway to be implemented Not applicable

3 |[General - - Should a provision for fail over mechanism and more importantly a[Fail over mechanism and disaster recovery mechanism is not
disaster recovery mechanism be provided envisaged at present

4 (General - - Will the platform have to cater to languages other than English and|Currently the platform shall cater to English and Hindi. Please refer RfP
Hindi in the future Section 4.3-Portal Designing and Development

5 |41 Pg. 14 |(Objective) Does the Bidder have to develop algorithms for capturing content|Please refer Section 4.1,0bjectives. For content management suitable
relevant data across various sites?. What are these various sites, are|algorithms shall be developed to capture content relevant data across
they accessible publicly? various sites for data management of the start -up ecosystem. Such

sites will be finalyzed with the selected bidder.

6 |4.2 pg15 |Key Deliverables Since there is discussion approvals, compliances and UAT involved|No change
which will take more than 45 days.We request you to the extend the go
live date to 90 days

7 143 Pg16 |(Portal Designing and|Content Management will include addition and updating of supplied|Please refer section 4.5,Portal Maintenance.Content Validation will be

Development) content by SIDBI team.lt will not include content writing and|done by SIDBI
copywriting

8 |4.6 Pg19 |(Web-portal Security, Point no.3) |Please share the existing infrastructure details Please refer section 4.6 Web Portal Security, Point No.3.Vendor has to

create such an environment on the existing infrastructure where the
web portal has been hosted

9 |General - - Looking at the complexity of the project We request you to extend the|No change
bid submission date by 2 weeks. This will enable us to give you a better
quote

10 |General - - We also assume that SIDBI will be responsible for verification of all SIDBI will verify and approve all the entities registering on the portal
entities registering on the SIDBI portal. Please confirm.

11 |General - - Do we need to make the incubator assessment (of startup applicants)|Yes
available to other incubators? Should incubator be allowed to make an
offer to startup if it has already been offered incubation by one of the
incubators?

12 |General i i As SIDBI has advised that domain name will be maintained and taken Both the domain name and mail box will be managed by SIDB
care by SIDBI, we assume same is the case with mailbox for this project.

13 |General - - Does SIDBI require Incubator module to allow incubator admin to|Not envisaged for the present
register their incubated startups?

14 |General - - Does investor module require ability for investors/banks to make their|Yes provision will be required for the same.

due diligence report / assessment available online for authorized
entities?




