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TENDERNOTICE

PROVIDING AND FIXING OF WOODEN SHUTTERS FOR KITCHEN PLATFORM
AND LOFT OF BEDROOM AT BANK'’S FLATS, ANDHERI, MUMBAI

Sealed tenders in two bid system are hereby invited from the empanelled Contractors
for the interior works in Class A and B from Rs.5 lakh upto Rs.25 lakh as advised by the
Bank earlier. Being empanelled, you are requested to collect the blank tender forms from this
office between 10.00 a.m. to 5.00 p.m. The details are as under:

1 Date of publishing of tenders 20/1/2017

2 Last date of submission of duly filled up 31/1/2017
tender forms over the portal

3 Date of opening the tenders 1/2/2017 at 1500hrs

4 Cost of blank tender forms Free of cost. Shall be
downloaded from the portals
given in the Notice Inviting
Tender or as mentioned on the
cover page

2. Tenders will be opened on the date and time as mentioned above.
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SECTION-A

LETTER OF OFFER

Place:

Date:

To,
General Manager,
Small Industries Development Bank of India,
MSME Development Centre, C-11, G-Block
Bandra Kurla Complex
Bandra(E),Mumbai-400051

Dear Sir,

PROVIDING AND FIXING OF WOODEN SHUTTERS FOR KITCHEN PLATFORM
AND LOFT OF BEDROOM AT BANK’S FLATS, ANDHERI, MUMBAI
Having examined the Drawings, Specifications, Designs and Schedule of Quantities

relating to the works specified in the Memorandum hereinafter set out and having visited and

examined the site of the works specified in the said Memorandum and having acquired the
requisite information relating thereto as affecting the tender, I/we hereby offer to execute the
works specified in the said Memorandum within the time specified in the said Memorandum
at the rates mentioned in the Schedule of Quantities and in accordance in all respects with the

Specifications, Designs, Drawings and instructions in writing referred to in Conditions of

Tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and

Conditions of Contract and with such materials as are provided for, by and in all other

respects in accordance with such conditions so far as they may be applicable.




MEMORANDUM

a) Name of work: Providing and fixing of wooden shutters for kitchen platform and
loft of bedroom at bank’s flats, Andheri,Mumbai

a) Estimated cost of the work: Rs.15lakh

b) Earnest Money Deposit: Rs.25000.00 by way of DD drawn on SIDBI(It should be
deposited with SIDBI, Premises Vertical before the last date of submission of the offer
else the offer will not be considered. A scanned copy of the DD is to be attached to the
filled in tender while uploading the same).

c) Initial Security Deposit: Rs 25000.00(EMD) will be converted into ISD for the
successful bidder and the same shall be released after
completing the work successfully without any interest.

d) Retention Money Deposit
(RMD)/Security Deposit(SD) : 10% of the project cost. The amount shall be retained
Deposit from RA bills .50 % of Total Security will released
after successful completion of the work and another
50 % after successful completion of defect liability
period of 12 months from date of completion of the
work or project without any interest.

e) Time allowed for completion of work from : Two and half months
the seventh day of written order to Commence
work/Lol or date of handing over of site
whichever is later

f) Defect liability period : 12 months from the date of successful completion of the
work

Should this tender be accepted, I/ we hereby agree to abide by and fulfill the terms
and provisions of the said Conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit the EMD and pay to the SIDBI the amount

mentioned in the said Conditions.

I/We have deposited a sum of Rs. 25,000/- (Rupees twenty five thousand only) in
the form of Demand Draft drawn in favour of SIDBI payable at Mumbai as Earnest Money
with the Small Industries Development Bank of India (SIDBI) which amount will not bear
any interest. Should I/We fail to execute the contract when called upon to do so, I/We do

hereby agree that this sum shall be forfeited by SIDBI.
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Our Bankers are:

)

The names of partners of our firm are:

)

Name of the partner of the firm authorized to sign:

OR

Name of person having Power of
Attorney to sign the Contract
(Certified copy of the Power

of Attorney be attached)

Yours faithfully,

Signature of Contractor




Witnesses:

1)

(Signature)

Address

2)

(Signature)

Address




SECTION-B

ARTICLES OF AGREEMENT (FORMAT)

(Stamp paper of appropriate value in duplicate to be provided by the contractor)

ARTICLES OF AGREEMENT made the day of
, between the Small Industries Development Bank of

India i.e. SIDBI (hereinafter called “the Employer”) of the one part and

(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of taking up the work of “PROVIDING AND
FIXING OF WOODEN SHUTTERS FOR KITCHEN PLATFORM AND LOFT OF
BEDROOM AT BANK'’S FLATS, ANDHERI, MUMBAI” and has prepared drawings/
sketches and Bill of Quantities showing and describing the work to be executed under the

direction of Bank’s Engineer.
AND WHEREAS the said drawings/ sketches including, the specifications and the schedule

of Quantities have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set
forth in the conditions and in the Schedule of Quantities and Conditions of Contract (all of
which are collectively hereinafter referred to as “the said Conditions™) the work shown upon
the said drawings and/or described in the said Specifications and included in the Schedule of
Quantities at the respective rates therein set forth amounting the sum as therein arrived or
such other sum as shall become payable there under (hereinafter referred to as “the said

contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS

1 In consideration hereinafter mentioned the Contractor will upon and subject to the
conditions annexed carry out and complete the Work shown upon the Contract Drawings
and described by or referred to in the Schedule of Quantities and in the said conditions.

2 The Employer will pay the Contractor the said contract Amount, or such sum as shall
become payable, at the times and in the manner specified in the said conditions.

3 In the said conditions herein before mentioned, Bank’s Engineer means the Engineer-in-
charge of the work.

4 The said Conditions and Appendix thereto and the correspondence attached hereto shall

be read and construed as forming part of this Agreement and the parties hereto shall
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respectively abide by, submit themselves to the said Conditions and the correspondence
and perform the agreement on their part respectively in the said Conditions and the
correspondence contained.

The drawings/ sketches, agreement and documents mentioned herein shall form the basis
of this contract.

This contract is neither a fixed Lump sum Contract nor a Piece Work Contract, but it is a
Contract for the complete work to be paid for according to actual quantities at the rates
contained in the Schedule of Rates and Probable Quantities or as provided in the said
Conditions.

. The Contractor shall afford every reasonable facility for carrying out of all works or other
Contractors appointed by the Employer and shall make good any damages done to walls,
floors, etc. after the completion of such works.

. The Employer reserves to itself the right of altering the items to be executed by adding to
or omitting any items without prejudice to this contract. However, the Contractor shall
not be entitled to any payment for the works done exceeding the Tender Quantities unless
specifically approved in writing by the Bank’s Engineer.

. Time shall be considered as the essence of this Contract and the Contractor hereby agrees
to commence the work/job within seventh day of issue of work order /Lol date of
handing over of site whichever is later as provided for in the said conditions and to complete
the entire work within two and half months.

. All payments by the Employer under this Contract will be made only at Mumbai

. All disputes arising out of or in any way connected with this Agreement shall be deemed
to have arisen at Mumbai and only Courts in Mumbai shall have the jurisdiction to
determine the same.

. That the several parts of this Contract have been read by the Contractor and fully

understood by the Contractor.




IN WITNESS WHEREOF the Employer and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first hereinabove written.
(If the Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its hands to these presents through its
duly authorized officials and the Contractor has caused its common seal to be affixed
hereunto and the said two duplicates/has caused these presents and the said two duplicates
hereof to be executed on its behalf, the day and year first hereinabove written. (If the

Contractor is a Company)

Signature Clause:

SIGNED AND DELIVERED by the
SIDBI by the hand of

Shri:

(Name & Designation)

In the presence of:

Address:
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2)

Address:

Witnesses

SIGNED AND DELIVERED by

In the presence of:

Address:

11

If the party is a
partnership firm or
an individual should
be signed by all or
on behalf of all the
partners.




2)

Address:

Witnesses

The COMMON SEAL OF

Was hereunto affixed pursuant to the
Resolutions passed by its Board of
Directors at the meeting held on

In the presence of:

1

2)

Directors, who have signed these
presents in token thereof in the
presence of :

1)

2)

SIGNED AND DELIVERED by the
Contractor by the hand of

Shri

and duly constituted attorney.
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INTERPRETATION CLAUSE

In construing the conditions, the specifications, Schedule of Quantities and Articles of

Agreement, the following words shall have the meanings herein assigned to them except

where the subject or context otherwise requires.

a)

b)

d)

f)

9)

“Employer/the Bank” shall mean the SIDBI and shall include its assigns and
SUCCesSsors.

“Bank’s Engineer” shall mean the Engineer of the Employer who is in-charge of the
“Works”.

“Contractor” in the case of a partnership: “Contractor” shall mean -------------------
and --------------- trading as partners in the name and style of ------------------ and
having a place of business at ----------------- and shall include the partners for the time

being of the said firm and the legal representatives of a deceased partner.

In the case of individual: “Contractor” shall mean Shri/ Smt.-------------- Trading in
the name and style of --------------------- and shall include his/ her heirs, successors
and legal representative.

In the case of company: “Contractor” shall mean --------------- a company
incorporated under --------------- and having its registered office at -------------- and
shall include its successors and assigns.

“Site” shall mean the site of the contract works including any building and erections
thereon and any other land (inclusively) as aforesaid allotted by the Employer for the
Contractor’s use.

“This Contract” shall mean the Articles of Agreement, Instructions & conditions,
Special conditions, The Appendix, The Schedule of Quantities, drawings/ sketches
and specifications etc attached hereto and duly signed.

“Notice in writing or written notice”: shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been
received) by registered post to the last known private or business address or registered
office of the addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered.

“Act of insolvency”: shall mean an Act of Insolvency as defined by the Presidency
Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such

original Act.
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h) “Net Prices”: if in arriving at the contract amount the contractor shall have added to or
deducted from the total of items in the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in the Tender as the price of
that item as a similar percentage or proportionate sum provided always that in
determining the percentage or proportion of the sum so added or deducted by the
Contractor the total amount of any Prime Cost items and Provisional sums of money
shall be deducted from the total amount of the tender. The expression “net rates” or
“net prices” when used with reference to the contract or accounts shall be held to

mean rates or prices so arrived at.

“The works”: shall mean ‘PROVIDING AND FIXING OF WOODEN SHUTTERS FOR
KITCHEN PLATFORM AND LOFT OF BEDROOM AT BANK’S FLATS,
ANDHERI, MUMBALI’

Words imparting persons include the plural and vice versa where the context requires.
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SECTION -C

GENERAL INSTRUCTIONS TO TENDERERS
AND CONDITIONS OF THE CONTRACT

No online tender will be uploaded after 15.00 Hrs on 31st January 2017 under any
circumstances whatsoever.

Part | tender will be opened at 15.00 Hrs. on 01 Febraury 2017, at the office of GM
(Premises), SIDBI, 5™ Floor, Plot No. C-11, G-Block, BKC, MUMBAI-51 or any
other officer designated for this purpose in the presence of the Tenderers or their
representatives, should they choose to be present. Part Il of the tender will be opened
on the same day or a subsequent date, which will be intimated to all the Tenderers.
Tenders shall remain valid for acceptance by the Bank for a period of four months
from the date of opening of the Part Il of the tender which period may be extended
by mutual agreement and the tenderer shall not cancel or withdraw the tender during
this period.

The tenderer must use only the forms issued by the Bank to fill in the rates. Any
addition/alteration in the text of the tender form made by the tenderer shall not be
valid and shall be treated as null and void.

The tender form must be filled in English or Hindi and all entries must be made by
hand and written in ink. If any of the documents is missing or unsigned, the Bank in

its discretion may consider the tender invalid.

Rates should be quoted both in figures and in words in columns specified. All
erasures and alterations made while filling the tender must be attested by initials of
the tenderer. Overwriting of figures is not permitted. Failure to comply with either of
these conditions will render the tender void at the Bank’s option. No advice
whatsoever especially on any change in rate, specifications or conditions after
opening of Part 11 of the tender will be entertained.

Each of the Tender documents should be signed by the person or persons submitting
the tender in token of his/their having acquainted himself/themselves with the General
Conditions of Contract, General Specifications, Special Conditions, etc. as laid down.
Any tender with any of the documents not so signed may be rejected.
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10.

11.

The tender submitted on behalf of a firm shall be signed by all the partners of the firm
or by a partner who has the necessary authority on behalf of the firm to enter into the
proposed contract or by a person holding the power of attorney in the case of a
company. Otherwise the Bank may reject the tender.

Earnest Money Deposit/ Security Deposit/ Retention Money: The Earnest Money
Deposit of Rs.25,000/- (Rupees Twenty Five Thousand only) by a Demand Draft. The
EMD will be returned to the tenderer if his tender is not accepted by the Bank but
without any Interest. The EMD paid by the successful tenderer shall be held by the
SIDBI as Initial Deposit Security for execution and fulfillment of the contract. No
interest shall be paid on this deposit. The Bank will withhold 10% of the total value
of work done from their Running A/c bills as Retention Money (RM) /Security
Deposit(SD). 50 % of Security deposit shall be released after successful completion of
the work and another 50 % of Security Deposit shall be released after successful
completion of the defect liability period of 12 months from date of successful
completion of the work. In case, if the contractor so requests, the R.M. will be held in
the form of Bank Guarantee of an approved scheduled Bank in the Performa to be got
approved from the employer, till the satisfactory completion of defect liability period
of 12 months. The security deposits of the successful tenderer and R.M. will be
forfeited if he fails to comply with any of the conditions of contract. No interest will
be paid on R.M. withheld by the Bank.

The SIDBI does not bind itself to accept the lowest or any tender and reserves to itself
the right to accept or reject any or all the tenders, either in whole or in part.

The SIDBI reserves the right to sub-divide the work mentioned in the tender,

amongst two contractors at its own discretion and the Contractor will have to
execute orders for part of the items placed with them at the lowest quoted rates.
The SIDBI also reserves the right to increase or decrease the quantities and even
omit any item of work after the order is placed and the Contractor shall execute
the same without any obligations. In this context, the rates quoted for each item
must be self supporting and relevant. Time period of completion may
accordingly be revised.

Contract Agreement: On receipt of intimation from the Employer of the acceptance
of his/their tender, the successful tenderer shall be bound to sign the formal Contract
and within fourteen days thereof, the successful tenderer shall sign an agreement in

accordance with the draft agreement and the Schedule of Conditions but the written
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12.

13.

14.

15.

16.

acceptance by the SIDBI of a tender will constitute a binding contract between the

SIDBI and the person/ firm so tendering, whether such formal agreement is or is not

subsequently executed. The cost of necessary Stamp papers for execution of the
agreement shall be borne by the successful tenderer.

Assignment and sub-letting: The Contractor shall not assign the contract. He shall not
sublet any portion of the contract except with the written consent of the Employer. In
case of breach of these conditions, the Employer may serve a notice in writing on the
Contractor rescinding the contract whereupon the security deposit shall stand forfeited
to the Employer, without prejudice to his other remedies against the Contractor.

The Contractor shall carry out all the work strictly in accordance with drawings,
details, specifications and instructions of the Bank’s Engineer / Architect. If in the
opinion of the Bank’s Engineer/ Architect, changes have to be made in the design, the
Contractor shall carry out the same. The Bank’s Engineer’s decision in such cases
shall be final.

A schedule of probable Quantities in respect of each work and Specifications is
enclosed. The Schedule of Probable Quantities is liable to alterations as per Bank’s
requirement. Any error in description or in quantity or in omission of items from the
Schedule of Quantities shall not vitiate this contract. Each tender should contain not
only the rates but also the value of each item of work entered in a separate column
and all the amounts quoted against various items should be totaled in order to show
the aggregate value of the entire tender.

The tenderer must obtain for himself on his own responsibility and at his own
expenses all the information which may be necessary for the purpose of making
tender and for entering into a contract and must examine the drawings, inspect the site
of the work, acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters pertaining thereto

Taxes/ levies to be included in the rates: The rates quoted in the tender shall include
all charges for packing, transport, loading, unloading, delivery at site, hire for
any tools & plants etc. The rates shall also be firm and shall not be subject to
exchange variations, labour conditions, fluctuations in railway freights or any
conditions whatsoever. Tenderers must include in their rates, Work Contract Tax,
sales tax / VAT (Value Added Tax), excise duty, Octroi, and any other tax and
duty or other levy whether existing or future, levied by the Central Government or

any State Government or Local Authority, if applicable. No claim in respect of sales
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17.

tax, excise duty, Octroi, VAT or any other tax, duty or levy whether existing or

future, shall be entertained by the Employer. The service tax has to be quoted

and will be paid separately.

Prices of extras etc and ascertainment:

a)

The contractor may, when authorized and shall, when directed in writing by

the Employer add to, omit from or vary the works shown upon the drawings,

or described in the Specification, or included in the Schedule of Quantities, but

the Contractor shall make no addition, omission or variation without such

authorization or direction. A verbal authority or direction by the Employer

shall if, confirmed in writing within seven days, be deemed to have been given

in writing.

No claim for an extra shall be allowed unless it is executed with the written

approval of the Employer. Any such extra is herein referred to as ‘Authorized

extra’ and payment shall be made in accordance with the following provisions;

i)

i)

The net rates or prices in the original tender shall determine the
valuation of the extra work where such extra work is of similar
character and executed under similar conditions as the work priced
therein. Rates for all items wherever possible shall be derived out of
the rates given in the Priced Schedule of Quantities.

The net prices of the original tender shall determine the value of the
items omitted. If omissions vary the conditions under which any
remaining items of works are carried out, the prices for the same shall
be valued under sub-clause (iii) hereof.

Where the extra works are not of similar character and/ or executed
under similar conditions as aforesaid or where the omissions vary the
conditions under which any remaining items of works are carried out
or if the amount of any omissions or additions relative to the amount of
the whole of the Contract works or to any part thereof shall be such
that in the opinion of the Bank’s Engineer / Architect, the net rate or
price contained in the Priced Schedule of Quantities or tender or for
any item of the works involves loss or expense beyond that reasonably
contemplated by the Contractor or is by reason of such omission or

addition rendered unreasonable or inapplicable, the Bank’s Engineer /
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18.

Architect shall fix such other rate or price as in the circumstances he
shall think reasonable and proper.

iv) Where extra work cannot be properly measured or valued, the
Contractor shall be allowed day work prices as the net rates stated in
the tender or the Priced Schedule of Quantities. If not so stated, then in
accordance with the local day work rates and wages for the district
provided that in either case vouchers specifying the daily time (and if
required by the Employer, the workmen’s names) and materials
employed be delivered for verification to the Employer or his
representative at or before the end of the week following that in which
the work has been executed.

It is further clarified that for all such authorized extra items where rates
cannot be derived from tender, the contractor shall submit rates of
material (supported by quotations / purchase invoice / bills) along with
rate analysis worked on the ‘actual cost basis both for Labour and
Material’, plus 15% towards establishment charges, contractor’s
overheads and profit. Such items will not be eligible for escalation.
The Bank reserves the right to verify the said rates in market and carry
out necessary revisions in the rates so submitted by the contractor.
Liquidated damages / Compensation for delayed completion: Time allowed for
carrying out the work is two and half months which shall be strictly observed by the
tenderer and it shall be reckoned from the seventh day of issue of LOI / written order
to commence the work or date of handing over of the site to the contractor whichever
is later. The work shall, throughout the stipulated period of the contract, be proceeded
with all due diligence and if the Contractor fails to complete the work within the
specified period he shall be liable to pay compensation at the rate upto 1% of accepted
contract value per week of delay subject to a maximum amount of 10% of the
contract value. The Bank reserves the right to adjust this penal compensation from

the Contractors bills / Bank Guarantee / Security Deposit. The tenderer shall before

commencing work prepare and submit a detailed work program, which shall be
approved by the Bank’s Engineer.

Note — The Bank reserves the right to reduce/ revise the completion schedule in case
the work is awarded to two or more agencies.
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19.

20.

21.

22.

The Contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays in commencing or executing the work, whatever the cause of
delays may be, including delays arising out of modifications to the work entrusted to
him or in any sub-contract connected therewith or delays in awarding contracts for
other trades of the project or in commencement or completion of such works or in
procuring government controlled or other building materials or in obtaining water and
power connections for construction purpose or for any other reason whatsoever and
the Employer shall not be liable for any claim in respect thereof. The Employer does
not accept liability for any sum besides the tender amount, subject to such variations
as are provided for herein.

The successful tenderer is bound to carry out any or all items of work necessary for
the completion of the job even though such items are not included in the quantities
and rates. The Employer will issue schedule of Instructions in respect of such
additional/ extra items and their quantities in writing.

The successful tenderer must co-operate with other contractor(s) appointed by the
Employer so that the work shall proceed smoothly with the least possible delay and to
the satisfaction of the Bank’s Engineer.

Defect Liability Period: Any defect or fault which may appear during 12 months
from the date of virtual completion of work/or supply and installation in full as
specified under the contract, arising in the opinion of the Bank’s Engineer from
materials or workmanship not in accordance with the contract, shall upon the
directions in writing of the Bank’s Engineer, and within such reasonable time as shall
be specified therein, be amended and made good by the Contractor at his own cost
and in case of default the Bank may employ and pay other persons to amend and
make good such defects/faults and damages, loss and expenses consequent there upon
or incidental thereto shall be made good and borne by the contractor and such
damages, loss and expenses shall be recoverable from him by the Bank, or may be
deducted by the Bank upon the Bank’s Engineers’ certificate in writing from any
money due or that may become due to the contractor. The contractor/supplier shall
remain liable under the provisions of this clause notwithstanding the signing by the
Bank’s Engineer any certificate or passing of any accounts. For the items used in the
work which are warranted / guaranteed by manufacturers for more than 2 years, the
contractor shall arrange for honouring such warrantee / guarantee and submit

necessary documents / purchase invoice, etc for the same.
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23.

24.

Stipulated time for completion of work: Time is the essence of the contract. The

entire work is to be completed within a period of two and half months. The

Contractor is advised to visit the site and get himself fully acquainted with the general

and local site conditions, particularly, those having bearing upon transportation,

handling, storage etc. prior to quoting the tender.

Materials to conform to specifications - Tests on Materials work etc.

i) All materials and workmanship shall, so far as procurable, conform strictly to
requirements in accordance with the schedule of quantities and instructions of
Bank’s Engineer / Architect and the contractor shall, upon the advice of the
Bank’s Engineer, furnish proof to his satisfaction that they so conform and if
required shall also furnish all invoices, accounts, receipts and other vouchers for
this purpose.

il) The contractor shall place orders for all materials required in time and in any case
not later than the dates fixed in the approved programme. Wherein the matter of
procurement of such materials as are collected or the distribution of which are
regulated by Government, Central or Local, or by any other Central/State
Authority, the employer is obliged to issue any certificate or sign applications for
license or permit, by virtue of orders of such Government or authority or by
custom or practice, it shall be the sole responsibility of the contractor to arrange
for all the formalities to be completed in time and follow up the matter with the
concerned authorities and the installations according to the approved program and
the employer will not assume any responsibility for delays in this regard nor for
the payment of fines, penalties, demurrage and so forth due to the contractor not
taking timely action in the process of procurement. The contractor shall not raise
any plea, quoting delays in the completion of the formalities or of delays by the
authorities concerned for any compensation whatsoever.

iii) However, the contractor shall, before he place orders for supply, furnish to the
Bank’s Engineer / Architect at his own expense, samples of materials including
patented products and those under specific makes, proposed to be used in the
works, well in time, notwithstanding prior approval by Bank’s Engineer/Employer
of such products and makes; such prior approval shall not constitute a waiver of
the rule regarding approval of samples. In all cases when makers/manufacturers

have test certificates for their goods/articles/ products/ processes/equipment,
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25.

Photostat copies of such test certificates shall be produced by the contractor along
the samples.

iv) The Bank’s Engineer / Architect will, within one week of the date of supply of
samples or within such further period, as it may depending upon each case,
require to intimate to contractor whether the samples are approved by him or not.
If samples are not approved, the contractor shall forthwith arrange to supply to the
Bank’s Engineer for his approval, fresh samples complying with the
specifications.

v) The scope of the clause regarding test will cover not only materials/articles of
everyday use and of ordinary description but also patented products and those
under specific makes, notwithstanding that satisfactory test certificates from
makers/manufacturers have been produced in accordance with sub clause-iii
above.

iX) The contractor shall also arrange for necessary field tests to be carried out in the
case of materials/articles of everyday use and of ordinary description regularly
under the directions and in the presence of the Bank’s Engineer / Architect to
determine the suitability of such items for use in the work.

X) The contractor shall maintain at the site comprehensive registers, posted up to date,
showing the nature of the materials/articles/goods, their identification marks, dates
and the results of all tests.

xi) The methods of sampling, the nature and extent of the tests to be carried out and
their interpretation shall be in accordance with the provisions of relevant BIS
codes unless otherwise provided in this contract. The names of the laboratories
or test houses, (where tests are to be done outside the site), in which the tests are
to be carried out shall be got approved by the Bank’s Engineer.

xii) The contractor shall assemble and complete all the works for the said wooden
shutter work at ground/basement area of the same premises, allowed by the Bank,
and the same shutter should be fixed in position in respective flats.

The successful tenderer fabricate sample of each item of work given in the Schedule

of Quantities and install in_one of the flats and get the same approved from Bank’s

Engineer / Architect before going for full execution of the work given in the order.
Any minor modifications/changes suggested during execution of work shall be

effected without any extra cost.
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26.

27.

28.

29.

30.

Payment shall be made based on the progress of work and on completed items of
work on actual site measurement. Part payment will also be considered against
material supplied at site / partial execution of item(s). The minimum value of a R.A
bill shall be Rs. 5 lakh (Rupees five lakh only).

The basic prices for various items shall be ex-site at Mumbai inclusive of excise duty,
sales tax, octroi and all other duties / taxes, etc levied by the Government or any
public body including transport, handling, loading and unloading etc.

The contractor should quote rates in the Schedule of Quantities considering all the
conditions mentioned above and elsewhere in the tender.

The successful tenderer may please note that, the Bank will deduct the amount on
account of Work Contract tax, education cess and the income tax including surcharge
etc., if any, from the running a/c bills as per the orders of State / Central Government.

Insurances: The contractor shall be responsible for any injury to persons, animals or
things and for all structural and decorative damage to property which may arise from
the operation or neglect of himself or of any nominated sub-contractor’s employees,
whether such injury or damage arise from carelessness, accident or any other case
whatever in any way connected with the carrying out of the contract. This clause
shall be held to include, inter-alia, any damage to buildings, whether immediately
adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or ways as
well as all damage caused to the buildings and works forming the subject of this
contract, by frost or other inclemency of weather. The contractor shall indemnify the
Employer and hold him harmless in respect of all and any expenses arising from any
such injury or damage to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any Acts of Government or
otherwise and also in respect of any award of compensation or damages consequent
upon such claims.

The contractor shall reinstate all damages of every sort mentioned in this clause, so as
to deliver up the whole of the contract works complete and perfect in every respect
and so as to make good or otherwise satisfy all claims for damage to the property of

third parties.

The contractor shall indemnify the Employer against all claims which may be made
against the Employer by any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequence thereof. The

contractor shall also similarly indemnify the Employer against all claims which may
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be made upon the Employer whether under the Workmen’s Compensation Act or
any other statutes in force during the currency of this contract or at Common Law in
respect of any employee of the contractor or any sub-contractor and shall at his own
expense effect and maintain, until the virtual completion of the contract, with an
approved office a policy of insurance in the joint names of the Employer (first name)
and the Contractor against such risks and deposit such policy or policies with the

Employer from time to time during the currency of the contract.

The Contractor shall be responsible for anything, which may be excluded from the
insurance policies above referred to, and also for all other damages to any property
arising of and incidental to the negligent or defective carrying out of this contract. He
shall also indemnify the Employer in respect of any costs, charges or expenses arising

out of claim or proceedings of damage arising there from.

The Employer shall be at liberty and is hereby empowered to deduct the amount of
any damage, compensation, costs, charges and expenses arising or occurring from or
in respect of any such claims or damage from any or all sums due or to become due to

the contractor. In addition to the above, the Contractor shall insure the work and take

CAR (Contractors All Risk) policy against loss due to fire, theft, earthquake etc., for

the entire contract amount with an approved insurance company till the virtual
completion of the work and deposit the policy or policies with the Employer before

commencing the work.

In default of the Contractor insuring as provided above, the Employer may so insure
and deduct the premiums paid from any money due or which may become due to the
Contractor. In case, if for any reason, the Insurance is not taken, by oversight, by the
Employer also and the fact comes to light at a later stage, the Employer shall deduct
the premium for the Insurance as assessed by the Employer and the contractor shall

accept the same without demur.

The contractor shall be responsible for any liability which may not be covered by the
insurance policies referred to above and also all other damages to any person, animal
or effective carrying out of this contract, whatever may be the reasons due to which
the damage shall have been caused.

The contractor shall, upon settlement by the insurer of any claim made against the

insurer pursuant to a policy taken under this clause, proceed with the diligence to
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31.

rebuild or repair the work destroyed or damaged. In this event all the money
received from the insurer in respect of such damage shall be paid to the contractor and
the contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or

damaged.

The contractor, in case of rebuilding or reinstatement after fire etc, shall be entitled to
such extension of time for completion as the Bank’s Engineer may deem fit, but shall
however, not be entitled to reimbursement by the Employer or any shortfall or
deficiency in the amount finally paid by the Insurer in settlement of any claim arising

as set out herein.

Without prejudice to his liability under this clause, the contractor shall cause all
nominated sub-contractors to effect, for their respective portions of the works, similar
policies of Insurance in accordance with provisions of this clause and shall produce or
cause to produce to the Employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the above said
Insurance Policies are submitted. In the event of failure of the sub-contractor to take
out such a policy of insurance before commencing the works at the site, the contractor

shall be responsible for any claim or damage attributable to the said sub-contractor.

If in the opinion of the Bank’s Engineer / Architect the works be delayed (a) by force
majeure or (b) by reason of any exceptionally inclement weather or (c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighboring owners
or public authorities arising otherwise than through the Contractors own default or (d)
by the works or delays of other Contractors or Tradesmen engaged or nominated by
the Employer and not referred to in the Schedule of Quantities and/or Specification or
(e) by reason of civil commotion, local combination of workmen or strike or lockout
affecting any of the building trades or (f) in consequence of the contractor not having
received in due time necessary instructions from the Bank’s Engineer for which he
shall have specifically applied in writing or (g) from other causes which the Bank’s
Engineer may certify as beyond the control of Contractor or (h) in the event, the value
of the work exceed the value of the Priced Schedule of Quantities owing to variation,
the Bank’s Engineer may with previous approval in writing of the Employer make a
fair and reasonable extension of time for completion of the contract works. In case of

such strike or lockout the Contractor shall immediately give written notice thereof to
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32.

the Employer but the Contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all that may reasonably be required to the satisfaction of

the Bank’s Engineer to proceed with work.

If the contractor needs an extension of time for the completion of the work or if the
completion of work gets delayed for any reasons beyond the due date of completion
stipulated in the contract, the contractor shall apply to the Employer for extension of

time in writing at least 7 days before the expiry of the scheduled time and while

applying for extension of time contractor shall furnish the reasons in detail and his
justification, if any, for delays. Only that period of extension of time as granted by
the Employer (on receipt of the application from the contractor or even in absence of
any such application) will qualify for exemption of imposition of liquidated damages.
For the balance period in excess of original stipulated period and authorized extension
of time granted by the Employer, the provision of liquidated damages as stated under

Clause 20 will become applicable.

Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the contractor has applied or not, for the grant of
extension of time for completion unless the Employer decides to terminate the
contract. The delay for completion of work for any reason will not entail any right to

the contractor to claim any revision of rates or any extra compensation for any reason.

Termination of Contract by the Employer: If the contractor being an individual or
a firm commits any “act of insolvency”, or shall be adjudged an Insolvent or being an
Incorporated Company shall have an order for compulsory winding up made against it
or pass an effective resolution for winding up voluntarily or subject to the supervision
of the Court and the Official Assignee or the Liquidator in such acts of insolvency or
winding up, as the case may be, shall be unable within seven days after notice on him
requiring him to do so, to show to the reasonable satisfaction of the Bank’s Engineer /
Architect that he is able to carry out and fulfill the contract and to give security

therefore, if so required by the Bank’s Engineer / Architect.

Or if the contractor (whether an individual, firm or incorporated Company) shall
suffer execution or other process of Court attaching property to be issued against the

contractor.

26




Or shall suffer any payment under this contract to be attached by or on behalf of any

of the creditors of the contractor

Or shall assign or sublet this contract without the consent in writing of the Employer

first hand and obtained.

Or shall charge or encumber this contract or any payments due or which may become
due to the contractor hereunder.

Or if the Bank’s Engineer / Architect shall clarify in writing to the Employer that the

contractor

I Has abandoned the contract, or

il Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for seven days after receiving from
the Employer notice to proceed or

iii Has failed to proceed with the works with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or

iv Has failed to remove materials from the site or to pull down and replace work for
seven days after receiving from the Employer, written notice that the said materials
or work were condemned and rejected by the Bank’s Engineer under these
conditions, or

v Has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this contract to be observed and performed by the contractor
for seven days after written notice shall have been given to the contractor requiring
the contractor to observe or perform the same.

Then and in any of the said case the Employer may, notwithstanding any previous

waiver, after giving seven day’s notice in writing to the contractor, determine the

contract, but without thereby affecting the powers of the Bank’s Engineer / Architect or

the obligations and liabilities of the contractor, the whole of which shall continue in

force as fully as if the contract had not been so determined, and as if the works

subsequently executed had been executed by or on behalf of the contractor. When the

works shall be completed or as soon thereafter as convenient the Bank’s Engineer

shall give a notice in writing to the contractor to remove his surplus materials and

plant, and should the contractor fail to do so within a period of fourteen days after
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33.

37.

38.

39.

40.

41.

42.

receipt thereof by him, the Employer may sell the same by public auction, and give
credit to the contractor for the net amount realized. The Bank’s Engineer shall
thereafter ascertain and certify in writing under his hand what (if anything) shall be
due or payable to or by the Employer, for the value of the said plant and materials so
taken possession of by the Employer and expense or loss which the employer shall
have been put to in procuring the works to be completed and the amount, if any,
owing to the contractor and the amount which shall be so certified shall thereupon be
paid by the Employer to the contractor or by the contractor to the Employer, as the
case may be, and the Certificate of the Bank’s Engineer shall be final and conclusive

between the parties.

The Employer may, in his absolute discretion, issue written instructions in regard to;

a The variation or modification in the design shape, quality or quantity of the items
of work or the addition or omission or substitution of any item of work.

b Any discrepancy in the Bill of Quantities and or specifications.

¢ The removal from the site of any person or material brought thereon by the
Contractor not to their satisfaction and the contractor shall forthwith comply with
and carry out any such instructions.

Rates of items, if any, not mentioned in the Bills of quantities shall be fixed by the

Bank’s Engineer / Architect on the basis of the tendered rates to the extent possible or

by rate analysis based on prevailing market rates.

The Contract document shall remain in the custody of Employer and shall be

produced by him at his office and when required by the contractor. The contractor on

signing hereof shall be furnished free of cost with a certified copy of the Agreement.

The contractor shall conform to the provisions of any Acts of Legislature relating to

the various works and for manufacture and to the Regulations and Byelaws of an

authority. The contractor shall indemnify the Employer against all claims in respect

of patent rights and shall defend at his own cost all actions arising from such claims.

The Employer or any of his authorized representatives shall have the power to reject

and/or refuse any materials of doubtful quality and workmanship.

Certificates and payment: The contractor shall be paid by the Employer on the basis

of the certificates to be issued by the Bank’s Engineer / Architect subject to

administrative checks and corrections if any.

Defective Materials: Any defects or faults in the materials supplied and in the work

done by the contractor which may appear during execution of the work or within 24
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43.

44,

45.

46.

months shall, upon the discretion of the Bank’s Engineer / Architect be replaced or set
right by the Contractor at his own cost within seven days of receiving such directions.
The Bank reserves the right to get the work examined by other Government (viz.
CVC, New Delhi or any auditing agency) or Private Agency at the cost of contractor
and the directions of such agency with regards to defects/ recovery etc. shall also be
binding on the Contractor.

Approval of Samples: Contractor shall have to produce a sample of each item for
the approval of the Bank’s Engineer/ Architect, which does not mean that the
Contractor is relieved of his obligations about the specifications and other stipulations
in the contract. No separate payment will be made to the Contractor for this.
Measurement of works: The Bank’s Engineer / Architect may, from time to time,
intimate to the contractor that he requires the works to be measured and the contractor
shall forthwith attend or send a qualified agent to assist the Bank’s Engineer /
Architect in taking such measurements and calculations and to furnish all particulars
and to give all assistance required. Should the contractor not attend or neglect or omit
to send such agent, then the measurements taken by the Bank’s Engineer / Architect
or a person approved by him shall be made taken to be correct measurement of the
works. Such measurements shall be taken in accordance with the Indian Standard
mode of measurement, unless otherwise provided for elsewhere in this contract. The
contractor or his agent may, at the time of measurement shall take such notes as he
may require.  All authorized extra works, omissions and all variations made
without the knowledge, if subsequently sanctioned by him in writing shall be included
in such measurements. The employer also reserves the right to verify any of the
measurements of the contractor at any point of time before making the payment.

The contractor shall give notice of not less than ten clear days to the Bank’s Engineer
or his representative in charge of work before covering up or placing beyond the reach
of measurement and correct dimensions thereof be taken before the same is covered
up or placed beyond reach of measurement. If any work were so covered up without
the consent of the Bank’s Engineer and his representative in charge of the work shall
be uncovered at the contractor’s expense, within the aforesaid period of 10 days. In
case of failure to comply with this clause the item will not be measured and paid for.
Completion Certificate: The works shall not be considered as completed until the

Bank’s Engineer / Architect has certified in writing that they have been virtually
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47.

48.

49.

completed and the defects liability period shall commence from such certified date of
virtual completion of work.

Within 10 days of the completion of the work, the contractor shall give notice of such
completion to the Bank’s Engineer and within 45 days of the receipt of such notice,
the Bank’s Engineer shall inspect the work and if there is no defect in the work, shall
furnish the contractor with a certificate of completion, otherwise a provisional
certificate of completion indicating defects (a) to be rectified by the contractor and/or
(b) for which payment be made at reduced rates shall be issued. But no certificate of
completion, provisional or otherwise shall be issued, nor shall the work be considered
to be complete until the contractor shall have removed from the premises on which
the work was executed all scaffolding, surplus materials, rubbish, temporary shed
been erected or constructed by the contractor(s) and cleared off the dirt from all work,
doors, windows, walls, floors or other parts of any building, in, upon or about which
the work was executed, or of which he may have had possession for the purpose of
the execution thereof, and not until the work shall have been measured by the Bank’s
Engineer.

If the contractor fails to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and debris as aforesaid and cleaning off dirt on or
before the date fixed for the completion of the work, original or extended, the
Employer, after issuing due notice, may at the expense of the contractor remove such
scaffolding, surplus materials and debris etc. and dispose of the same as he thinks fit
and clean off such dirt as aforesaid and the contractor shall have no claim in respect of
any such scaffolding or surplus materials as aforesaid except for any sum actually
raised by the sale thereof. And the expenses incurred on account of site clearance
may be recovered from any money due, or that may become due, to the contractor by
the Employer.

If the contractor, within 10 days after receipt of written notice from the Bank’s
Engineer / Architect, fails to comply with such further drawings/and or Bank’s
Engineer / Architect Instructions the Employer may employ and pay other persons to
execute any such work whatsoever that may be necessary to give effect thereto and all
costs incurred in connection therewith shall be recoverable from the contractor by the
Employer on the Certificate of the Bank’s Engineer as a debt or may be deducted by

him from any money due or to become due to the contractor.
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51.

52.

53.

The Employer shall have a right to cause at technical examination of the works and
the final bill of the contractor including all supporting vouchers, abstracts etc to be
made at the time of payment of the final bill. If as a result of this examination or
otherwise any sum is found to have been overpaid or over-certified it shall be lawful
for the Employer to recover the sum.

If for any reason, the Employer is obliged, by virtue of the provisions of the Workmen
Compensation Act, to pay compensation(s) to workmen employed by the Contractor,
in execution of the works, the Employer will recover from the Contractor, the amount
of compensation so paid, and without prejudice to the rights of the Employer under
the said Act, the Employer will be at liberty to recover such amount or any part
thereof by deducting it from the Security Deposit or from any sum due by the
Employer to the Contractor under this Contract or otherwise. The Employer shall not
be bound to contest any claim made against it under the provisions of the said Act,
except on the written request of the Contractor and upon his giving to the Employer
full security for all cost for which the Employer might become liable in consequence
of contesting such claim.

Abandonment of works: If at any time after the acceptance of the tender the,
Employer shall for any reasons whatsoever, not require the whole or any part of the
works to be carried out, shall give notice in writing to the Contractor who shall have
no claim to any payment of compensation or otherwise whatsoever on account of any
profit or advantage which he might have derived from the execution of the whole
works.

Return of surplus materials : Notwithstanding anything to the contrary contained in
any or all the clauses of this Contract, where any material for the execution of the
contract is procured with the assistance of the Employer by purchases made under
orders of permits or licences issued by Government, the contractor shall hold the said
materials economically and solely for the purpose of the Contract and not dispose of
them without the prior written permission of the Employer and return them to the
Employer, if required by the Employer, at the price to be determined by him. The
price to be determined should not exceed purchase price thereof inclusive of sales tax,
octroi and other such levies paid by the Contractor in respect thereof. In the event of
breach of the aforesaid condition, the Contractor shall, in addition to being liable to

action for contravention of the terms of licenses or permit and / or criminal breach of
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trust, be liable to the Employer for all moneys, advantages or profits resulting or
which in usual course would have resulted to him by reason of such breach.

54.  Without prejudice to any of the rights of remedies under this Contract, if the
Contractor dies, the Employer shall have the option of terminating the contract
without compensation to the Contractor.

55. Settlement of disputes by Arbitration: All disputes and differences of any kind

whatever arising out of or in connection with the contract or the carrying out of the
works (whether during the progress of the works or after their completion and
whether before or after the determination abandonment or breach of the contract) shall
be referred to and settled by the Bank who shall state its decision in writing. Such
decision may be in the form of a final certificate or otherwise. The decision of the
Bank with respect to any of the excepted matters shall be final and without appeal.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one year

(or such further extended time as may be decided by him or them as the case may be with the

consent of the parties) from the date of entering on the reference. In case during the
arbitration proceedings the parties mutually settle or compromise their dispute or difference,
on the parties filing their joint memorandum of the settlement or compromise, the arbitrator
or the arbitrators as the case may be, shall make an award in terms of such settlement or
compromise.
Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed between the party and party,
and shall direct by whom and to whom and in what manner the same shall be borne and paid.
This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian arbitration and Conciliation Act, 1996 or any statutory modification thereof.
The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the decision of the arbitrator
or arbitrators is given, abide by the decision of the Bank. No award of the arbitrator or
arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere
strictly to the Bank’s instructions with regard to the actual carrying out of the works. The
Employer and the Contractor hereby also agree that arbitration under this Clause shall be

a condition precedent to any right of action under the Contract.
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I/We hereby declare that I/we have read and understood the above ‘instructions to the

contractors and Conditions of the contract’.

Place: Signature of the Tenderer:

Date: Address
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SPECIFICATION OF WORKS

The scope of work covers ‘PROVIDING AND FIXING OF WOODEN
SHUTTERS FOR KITCHEN PLATFORM AND LOFT OF BEDROOM AT BANK’S
FLATS, ANDHERI, MUMBALI’ in accordance with drawings and specifications prepared to
the satisfaction of the Bank's Engineer / Architect. The following specifications shall form
part of the contract and these shall deemed to be supplemental to the specifications and not in
derogation thereof except to the extent specifically provided herein.

1. Materials shall be of the best-approved quality obtainable and they shall comply with
the respective 1S specifications (for those materials covered by BIS). Samples of all
materials shall be got approved before placing an order and the approved sample shall
be deposited in the Bank.

2. All Plywood used in the work shall be BWR conform to IS 303.

3.The contractor shall arrange to test materials like plywood etc., to be used in the work,
at his cost through approved laboratory to confirm that they comply with the latest IS
code provisions if so required by the Bank. The materials, which are not conforming
to the relevant, IS provisions after testing shall be removed by the contractor and
replaced with appropriate materials.

4. All joints between plywood shall be with male and female type screws and approved
quality synthetic resin based adhesives.

5. Plywood and teakwood used for the work shall be treated with approved quality anti-
termite chemicals before fixing.

6. Exposed surfaces of plywood used in the work shall be laminated with 1 mm thick
laminate of approved make and shade. All edges of the plywood shall be provided
with approved quality of 3.0 mm thick Teakwood lipping using approved quality and
make synthetic resin based adhesives.

7. All SS fittings/ accessories shall be 304 grade , approved finish, and customized to the
site conditions. They shall be corrosion free.

8. The existing interior/civil work shall be made good if damaged/ discoloured/ stained
during fabrication or installation by the contractor at his own cost.

9. Wood used in the work shall be first quality Teak Wood, properly seasoned, free from
rots/ white and treated with approved quality anti-termite chemicals.
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10. The dimensions shown in the drawings are tentative and may vary slightly at site. The
entire joinery and fixing shall be customized to the site requirement and carried out in
a highly professional manner. Additional supports as required at site may be provided
for proper fixity / rigidly of the entire cabinets, shutters, etc. Suitable arrangements
may be made for fixing of the slides / hinges etc. No extra payment shall be
considered after award of work.

Place: Signature of the Tenderer:

Date: Address:
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LIST OF MATERIALS OF APPROVED BRAND

AND/OR MANUFACTURER

BWR PLYWOOD

MERINO

GREENPLY

ANCHOR

KITPLY - KIT GOLD

AUSTIN

CENTURY

DECORATIVE
LAMINTAES

MERINO

GREELAM

SUNDECK

FORMICA

ANCHOR

RUSHIL DECOR

GLUE - SYTHETIC RESIN
BASED

JOVART
FEVICOL

ARALDITE

HANDLES

SS - 304 GRADE
KICH,

OZONE,
DORMA

HAFFLE
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ANY OTHER APPROVED EQUIVALENT




6. LOCKS a) | EBCO
b) | KAFFE
ANY OTHER APPROVED EQUIVALENT
7 GLASS a) | SAINT GOBAIN
b) | ASAHI
c) |MODI
Place: Signature of the Tenderer:
Date: Address:
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SECTION-D
SPECIAL CONDITIONS

Work will be carried out in Bank’s flats at any level from first floor to Tenth floor.
Fabrication of the items shall be done by the contractors at Site to the customized
size to suit the site conditions. Bank’s authorized representative shall be entitled to
inspect the works at any time during the progress of the work.

The workmen will not be allowed to stay within the premises beyond working hours.

The water required for the work or workmen can be availed from the available source at
site free of cost. The Contractor has to make his own arrangements to take the supply to
the requisite position.

The electric power required for the work can also be taken from the supply available at
site on payment basis by installing a sub meter. The Contractor has to make his own
arrangements to take the supply to the requisite position. Alternatively he can pay
electricity charges @ Rs 5000/- per month for completion of the work.

Permission, if any, required from the local bodies shall be obtained by the Contractor at
his cost.

The authorized officials of the Bank shall be entitled to inspect the material/fabrication at
any time in the works of the contractor, if they so desire and the vendor shall provide all
reasonable facilities to do so.

Even though in finishing items, the number of coats of paint/polish are mentioned, the
contractor shall note that the entire work be finished in top class while handing over,
including if necessary, additional coat of painting/polishing etc. without any extra cost.
The intending tenderer can obtain any clarifications regarding the tender drawings, tender
provisions/specifications etc. if any from the office of the General Manager (Premises),
SIDBI on any Bank’s working day.

The tenderer may please note that the work is to be executed in a residential colony of the
Bank and as such the entire work involved shall be carried out with least disturbance to
the residents with their cooperation and coordination.

The entire materials for the work shall be brought to the working area through the
staircase only without any disturbance to the residents.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank’s Engineer / Architect and make the

entire premises clear/clean on a day to day basis including staircase, passages
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14

15

16

17

18

affected/used by the labourers in the above renovations to the satisfaction of the Bank’s
Engineers at no extra cost. The entire debris/waste material shall be taken out of the
Bank’s premises and should not be dumped anywhere in and around the Bank’s premises.
The contractors are solely responsible if any debris is noticed by the Municipal
Corporation authorities and penalty levied.

The work will have to be completed within the stipulated time frame and no extra
charges will be paid under any circumstances for the late working hours. All
dismantling work and work generating noise shall be done in a planned manner and
preferably during daytime. The rates shall be accordingly quoted for each item
considering the above factors.

The tenderer is advised to inspect the proposed site of to understand the scope of work.
The work has to be done in proper coordination with the other contractors engaged by the
Bank besides the occupants.

The successful tenderer will be advised to execute sample of the tender items in one of
the flats for Bank’s approval. Order for the remaining work will be issued only after
successful completion of this sample and Bank’s approval.

The flats will be handed over to the successful tenderer. Extreme care should be taken to
see that the existing structures/fittings/ finishes are not damaged/ defaced. Any damages
caused during the execution of the work shall be made good at the cost and responsibility
of the contractor.

The contractor shall employ a qualified site Engineer / Supervisor on a regular basis to
supervise day-to-day works at site. Such a person shall be capable of following the
instructions of the Bank’s Engineers / Architect and execute the works as per the
specifications laid down in the Tender. Else, the Bank reserves the right to deduct

appropriate amount towards the same.

19 The quoted rate shall also include following---

i) Charges required to comply with all the provision under contract labour  Act1970
(including subsequent revision if any) and rules there in.

i) Providing for all costs and charges incurred by the contractor complying with all

Safety health and welfare regulations, appertaining to staff and work people employed on the

site.

Place: Signature of the Tenderer:

Date: Address:
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APPENDIX HEREINBEFORE REFERRED TO

1. Defects liability Period

12 months from the date of issue of virtual completion
certificate.

2. Period of final measurement

1 month from the date of virtual completion of the work.

3. Date of commencement

7™ day from the date of award of work / date of handing
over the site, whichever is later

4. Date of completion

Two and half months from the seventh day of written order
to Commence work/Lol or date of handing over of site
whichever is later:

5. Liquidated Damages

Upto 1% of accepted contract value per week subject to a
maximum of 10% of accepted Contract Value.

6. Value of work for Interim Certificate

Minimum of Rs. 5 lakh per bill

8.Estimated total Security Deposit

EMD + SD

9. Refund of EMD/ISD

Only EMD and Performance Bank Guarantee

9. Refund of SD

50% of SD will be refunded after successful completion of
the work, rest of the 50% amount will be refunded on
completion of defect liability period ofl2 months from
successful completion of the work.

10. Period of honoring interim certificate

Within 10 Days from the date of joint measurements or
submission of bill whichever is later.

11. Period of honoring final certificate

01 month.

Place:

Date:

Signature of the Tenderer:

Address:
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SMALL INDUSTRIES DEVELOPMENT BANK OF INDIA (SIDBI)
Mumbai

Part Il - FINANCIAL BID

TENDERFOR

PROVIDING AND FIXING OF WOODEN SHUTTERS FOR KITCHEN PLATFORM
AND LOFT OF BEDROOM AT BANK'’S FLATS, ANDHERI, MUMBAI

(Only empanelled Agencies for interior works in Class A and B are eligible for bidding)

Issued to:

Last date for submission of Tender: 31st January 2017 till 3.00 P.M.
Web Portals for downloading the bank tenders from the following websites

e www.sidbi.in
e \Web Portal: https://eauction.auctiontiger.net/EPROC/

Web Portal for uploading the duly filled offers is https://eauction.auctiontiger.net/EPROC/

Issued by :-

General Manager,

Small Industries Development Bank of India,
MSME Development Centre, C-11, G-Block
Bandra Kurla Complex
Bandra(E),Mumbai-400051

Contact N0.67531515/1516
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Price Bid

Providing and Fixing of Wooden Shutters for Kitchen platform and bedroom loft at

SIDBI Officers Qtrs at Andheri, Mumbai

Sr Estimated

. Description of work . Unit Rate(Rs) Amount(Rs)
No Quantity

1 | P/F Shutters for kitchen platform and loft | 3480 Sqft

of bedroom

Providing and fixing of shutters made of
18/19mm marine plywood(BWR) confirming
to IS303 of approved make. Each shutter
shall be fixed to the framework using
minimum of two hinges and all necessary
hardware like Stainless Steel (SS) handles,
SS hinges, magnetic catcher , etc.

Frame for the shutter shall be of good quality
teakwood of size 1.5"X1" or more with
polishing in 2 coats of matching shade

All exposed surfaces and inside surfaces shall
be provided with Imm and 0.8mm thick
laminate repectively, of approved colour and
shade

Edges top and bottom of the plywood shall be
provided with 3.0mm thick teak wood lipping
of approved quality and fixing by using
approved quality and make synthetic resin
based adhesives(inclusive of
polishing,painting etc.)

Total(A)

Service Tax on A(B)

Grand Total(A+B)

Grand total quoted amount in words(Rs)

Place:

Date:

Signature of the Tenderer:

Name & Address:
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Note:

Place:

Date:

Only elevation area will be measured for payment

Contractor to execute the work first in sample flat and thereafter execute it in other
flats upon obtaining approval or revisions by the Bank.

Numbers, designs and size of handles (about 4”), hinges, magnetic catchers etc. will
be decided by the Bank based on appropriateness and sample executed.

Broadly, the work shall be as per the shutters provided in Flat No. 106.

The contractor is also required to make up or repair the civil work damaged during the
execution including painting etc.

SIDBI reserves the right to sub-divide the work in two agencies at lowest quoted rate.

The tenderers must include in their tender prices quoted for all duties, royalties, cess
and sales tax/work contract tax or any other taxes or local changes as applicable. No
extra claim on this amount will in any case be entertained. Applicable service
tax(including Swatch Bharat Cess) on work contract shall be payable by
SIDBI/Contractor as per the governing law/Act in force.

The applicable service tax has to be quoted separately and L-1 contractor will be
decided on the total outgo for the Bank including Service tax.

**k*

Signature of the Tenderer:

Name & Address:
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