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TENDER NOTICE

Sealed tenders on “item rate” are invited in a two bid system from Original
Equipments Manufacturers (OEM) / Authorized Dealers of Daikin/ Hitachi/ O-
general/ Mitsubishi for HVAC Works including supply, installation, testing and
commissioning etc. in SIDBI’s office premises at Atma Ram House, 1, Tolstoy
Marg, New Delhi.

M/s Sunando Dasgupta and Associates has been appointed by SIDBI as
“Architect/ Consultant” for the above-mentioned project.

Formats for technical and financial bids may be downloaded from SIDBI’s
web site www.sidbi.inas well as Central Public Procurement (CPP)Portal
http://eprocure.gov.in/.

Earnest Money (EMD) Rs.92,000/-

[Ninety-two thousand only]

In the form of a crossed Demand Draft
from any scheduled Bank only

Estimated Cost Rs. 82 Lakh
Period of completion 10 weeks
Date of Pre-bid meeting 17/08/2018 at 1.00 pm at the

office of The Deputy General
Manager- Administration and
Premises Vertical, SIDBI, Videocon
Tower, Ground Floor, E-1, Rani
Jhansi Road, Jhandewalan
Extension, New Delhi-110055

Time, date and Place oflOn 31.08.2018 til 3.00 pm at The Deputy
Submission General Manager- Administration and
of tender Premises Vertical, SIDBI, Videocon Tower,
Ground Floor, E-1, Rani Jhansi Road,
Jhandewalan Extension, New Delhi-
110055

Time and date of opening of|At 3.30 PM on 31.08.2018 at the office of
technical Bids The Deputy General Manager-
Administration and Premises Vertical,
SIDBI, Videocon Tower, Ground Floor, E-1,
Rani Jhansi Road, Jhandewalan
Extension, New Delhi-110055




The EMD of unsuccessful tenderers will be returned immediately after
awarding the work to successful tenderer. The Bank will not be bound to
accept the lowest tender and reserves the right to accept or reject any or
all the tenders without assigning any reason whatsoever.

For DGM, APV, SIDBI, New Delhi
Date: 10.08.2018



INSTRUCTIONS TO TENDERER

1. Sealed tenders on item rate are invited in a two-bid system from Original
Equipment Manufacturer (OEM)/ Authorized Dealers of Daikin/ Hitachi/ O-
general/ Mitsubishi for HYAC Works including supply, installation, testing
and commissioning etc. in SIDBI’s office premises at Atma Ram House, 1,
Tolstoy Marg, New Delhi.

VOLUME-1 Technical Bid Containing

1) Tender notice and Instructions to Tenderers,
2) Prequalification criteria,

3) General Conditions of Contract,

4) Technical Specifications,

5) Annexure Ato E.

2. Formats for technical and financial bids may be downloaded from
SIDBI’s web site www.sidbi.inas well as Central Public Procurement
(CPP)Portal http://eprocure.gov.in/.

3. Contractors are advised to attend the pre-bid meeting on the date
indicated in the tender notice for seeking any clarifications. Any
discrepancies should be brought to the notice of the Bank. Further, it is
also advised to furnish the enquiries in advance to enable the bank to
clarify the same.

4. The Tenderer is required to check the numbers of the pages and
should any be found missing or in duplicate, or the figure or writing
indistinct, he must inform the Architect/SIDBI at once and have the same
rectified. Should the Contractor be in doubt about the precise meaning
of any item or any provision or if he wants any clarification, he must
inform Architect/SIDBI in writing before the scheduled date of pre-bid
meeting. No claim will be allowed in respect of errors in the Contractors
tender due to any mistake In the Schedule of Quantities, which should
have been but was not rectified in the manner described above.

5. Tenderers are requested to put their firm’s endorsement on each page
of the tender documents as a token of acceptance.

6. (a) The Contractors are required to quote individual rates for each
item excluding GST.
(b)AIl corrections to be initialed.

7. No alterations or additions are to be made by the Tenderers to the
tender document. Violation of this instruction will attract rejection of the
tender at the discretion of Bank.

8. Earnest money accompanying the tender wil be accepted in the
form of Crossed Demand Draft on any of the nationalized / Scheduled
Bank, drawn in favour of SIDBI and payable at Delhi.
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9. Any tender, which is not accompanied by Earnest Money Deposit,
shall be summarily rejected. EMD of unsuccessful tenderers wil be
refunded without any interest.

10. The contract agreement should not be filled. This will be done at the
time the contract is awarded, in the case of the successful tenderer only.
Contractors are forewarned that no errors whatsoever arithmetical or
otherwise will be permitted in their tenders. Tenders containing many
errors are liable to be considered as Non-bona fide at the discretion of
SIDBI. Tenderers should note that their tenders should remain open for
consideration for a minimum period of 90 days from the date of the
opening of tenders.

11. The Technical Bid-Volume 1 duly filled in, signed in all the pages and
stamped by the tenderer to be submitted giving the necessary details in
a separate sealed COVER-1with the EMD super scribing as “Technical Bid
& Name of the work”. TheVolume-2 —Price bid duly filed and signed to
be placed in a separate sealed COVER-2 super scribing as “Price Bid &
Name of the work”. Both the technical and Price bid to be enclosed
within another cover and the same may be super scribed as “Tender for
HVAC Works including supply, installation, testing and commissioning etc. in
SIDBI Office at Atmaram House,1 Tolstoy Marg, New Delhi and shall be
submitted to The Deputy General Manager, Administration and Premises
Vertical, SIDBI, Delhi on or before the date specified in the Tender notice.

12. The Sealed Envelopes shall be opened at the specified time in the
presence of the tenderers or their authorized representatives if they
desire to attend.

13. The Price bid of tenderers whose technical bid is complete and
eligible for pre-qualify in all respects only will be opened on the date as
may be decided by the competent authority.

14. The Bank reserves the right to accept any tender or accept tenders in

part or to reject any or all tenders without assigning any reasons thereof
and will not be liable to offer any explanation whatsoever.

15. Non-compliance of the above instructions is liable to render the
Tender non-bona fide.

16. No conditions should be altered, or new conditions should be put in
the tender.

17. Conditional tenders are liable for rejection.

For DGM, APV, SIDBI, Delhi
Date: 10/08/2018



FORMAT OF COVERING LETTER FOR SUBMISSION OF TENDER (to
be submitted in the letter head of the firm)

To,

The Deputy General Manager,
Administration and Premises Vertical,
SIDBI, Videocon Tower, Ground Floor,

E-1, Rani Jhansi Road,

Jhandewalan Extension, New Delhi-110055

Dear Sir,

HVAC Works including supply, installation, testing and commissioning etc. in
SIDBI Office at Atmaram House,1 Tolstoy Marg, New Delhi

Having examined the Technical Bid, Volume-1, including the scope of works,
time frame and all the terms and conditions of the contract, we hereby submit
all the necessary information and relevant documents for considering us for
bidding for the above-mentioned work.

We understand that “Employer” reserves the right to reject any or all offers
without assigning any reason thereof.

Date: (Signature of tenderer)
Including title and
capacity in which
offer is made with
seal.



OFFER LETTER FROM THE TENDERER TO SIDBI (to be submitted in the letter head of

the firm)

To

The Deputy General Manager,
Administration and Premises Vertical,
SIDBI, Videocon Tower, Ground Floor,

E-1, Rani Jhansi Road,

Jhandewalan Extension, New Delhi-110055

HVAC Works including supply, installation, testing and commissioning etc. in

SIDBI Office at Atmaram House,1 Tolstoy Marg, New Delhi

Dear Sir,

1)

2)

3)

4)

5)

6)

7)

Having examined the pre-qualification criteria, drawings, specifications
conditions, form of item rate contract, schedule of quantities relating to
the above work and having visited and examined the site of the
proposed works and having acquired the requisite information relating
thereto as affecting the tender invited by you on behalf of the SIDBI.
I/We, the undersigned, hereby offer to construct, execute and
complete the above work of the HVAC Works including supply, installation,
testing and commissioning etc. in SIDBI Office at Atmaram House,1 Tolstoy
Marg, New Delhi.

to the satisfaction of SIDBI on item rate tender in strict accordance with
the contract conditions and specifications; for the sum mentioned in
price bid or such other sum as may be ascertained in accordance with
the said conditions.

I/We, undertake to complete and deliver the whole of the works within a
period as specified in the General Conditions of Contracts. I/We shall be
under the obligation to pay the sum as stated in the said Appendix for
the period that the works shall remain incomplete as compensation
subject to the condition of contract relating to an extension of the time.

In the event of the tender being accepted

I/We do agree to pay to SIDBI within fourteen days from the date of
acceptance of tender, the sum stated in the said Appendix as initial
Security Deposit by demand draft or furnish a Bank guarantee of an
equivalent amount.

We note that earnest money shall be merged with the initial Security
Deposit after our tender is accepted and is liable to be forfeited at the
discretion of SIDBI, in the event of our withdrawing the tender or
modifying the tender or in the event of our failure to furnish the initial
security deposit. | / We do agree that EMD may be forfeited if tender is
withdrawn /modified by me / us.

I/We agree that until a formal agreement on stamp paper is prepared

and signed, this tender with your written acceptance thereof shall
constitute a binding contract between us.

Name and Signature with Date of the Contractor with seal.



ELIGIBILITY CRITERIA

1.

2.

o

Bidder should have well established own establishment (Enclose
Company Registration Certificate) (Bidder Details — Annexure 1).

Bidder should be OEM for HVAC works or authorised dealers of OEM (i.e.
Authorized Dealers of Daikin/ Hitachi/ O-general/ Mitsubishi).

Bidder should have at least 5 (five) years' experience in SITC of HVAC
works involving VRV/VRF and Split ACs to Central/State Gouvt.
Departments/ PSUs/Banks/reputed organisations (Self declaration -
Annexure 3).

The Contractors should have satisfactorily executed one similar nature of

work costing at least Rs.66 lakh.
OR

Two similar nature of works costing at least Rs.41 lakh each, in last 3 years
(ending with the last date for receipt of applications).

(Give detalls in the enclosed format along with Copy of Purchase Orders
Annexure-2).
The Contractors / Service Provider should have a professional reputation

and the quality of works executed by the contractor should be of
acceptable standard. The works assigned to them should have been
completed within the prescribed time. SIDBI may inspect the works of
the Agency to assess quality and other parameters.

Comply following related financial turnover and Profit & Loss account for

the last three financial years duly certified by Chartered Accountant is

preferable.

a. Average annual financial turnover Rs.500 lakh,

b. Agency to be in profit, at least in one financial year during the last
three financial years.

The Bidder should not be currently blacklisted by any institution, bank in

India or abroad (Self Declaration-Annexure-4).

The Bidder should accept tender terms & conditions (Annexure-5).

Earnest Money Deposit (EMD) of Rs 92,000/-(Rupees Ninty two thousand

only) in the form of Demand Draft in favour of “SIDBI", payable at Delhi

to be submitted in Technical Bid.

10.SIDBI reserves the right to cross check the information furnished and may

obtain confidential report from their previous clients. SIDBI reserves the
right to reject any or all applications at any stage without assigning any

reason, thereof.



COMMERCIAL AND ADDITIONAL CONDITIONS:

. The works cover manufacturing, testing as may be necessary before dispatch, delivery
at site, all preparatory works of assembling and installation, final testing,
commissioning and maintenance of HVACs/ ACs for 5 years including 1-year
guarantee period for the following works:
Name of Work- HVAC Works including supply, installation, testing and
commissioning etc. in SIDBI Office at Atmaram House,1 Tolstoy Marg, New Delhi.
. The work shall be executed as per CPWD Specifications for HVAC works 2004
CPWD General Specifications for Electrical Works Part-I, 11 & IV as amended up to
date, relevant IE Rules, relevant IS and as per directions of Engineer In charge. These
additional specifications and conditions are to be read in conjunction with above and in
case of variations specifications given in the additional specifications and conditions
shall apply. However, nothing extra shall be paid on account of these as the same are to
be read along with the schedule of quantities for the works.
. The intending tenderers/bidders should only submit their bid if they consider
themselves eligible and if they are in possession of all the documents required.
Information and Instructions for tenderers/bidders posted on website shall form a part
of the bid document.
. The bid document consisting of plans, specifications, schedule of quantities of various
types of items to be executed and the set of Terms and Conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from
SIDBI website or https://eprocure.gov.in/eprocure/app free of cost.
. The technical bids of only of those tenderers/bidders shall be opened, who have
deposited Earnest Money Deposit as specified. And the financial bids of only those
tenderers/bidders shall be opened whose technical bids documents are found to be in
order.
. The Tenders are invited under two envelopes system. The first envelope will be named
as Technical Envelope & will contain documents of tenderer’s/bidder’s satisfying the
eligibility conditions, copies of tender document fees and EMD, NIT, etc. and the
second envelope will be named as Financial Envelope containing Rate Quote Sheet.
The bidder shall submit TECHNICAL BID ENVELOPE and FINANCIAL BID
ENVELOPE simultaneously. The technical bids will be evaluated first and thereafter
financial bids of only the eligible tenderers/bidders shall be opened. These envelopes
shall contain one set of the following documents: -
a) TECHNICAL BID ENVELOPE shall contain the following documents:
i) Copy of Demand Draft of any Nationalised/ Scheduled Bank towards

Earnest Money Deposit (EMD) in format in favour of SIDBI payable at Delhi.
i) Filled Annexure 1 to Annexure 5.
iii) space

b) FINANCIAL BID ENVELOPE shall contain:
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10.

11.

12.
13.

14.

15.

16.

17.

18.

(i) Rate Quote Sheet (BOQ)

Bidders may quote their rate in this envelope.
Tenders which do not fulfil any of the above conditions or are incomplete in any
respect are liable for summary rejection.
SIDBI does not bind itself to accept the lowest tender/bid and the right to reject or
accept any or all the tenders/bids, tendered items or schedules received without
assigning any reason whatsoever.
Canvassing in connection with tenders/bids is strictly prohibited and the tenders/bids
submitted by the tenderers/bidders who resort to canvassing will be liable for rejection
on that ground alone.
Tenders incorporating additional conditions are liable to be rejected.
The tenderer(s) must declare in writing that neither he nor any of them is in anyway
related to any officer in SIDBI, or any of its constituent units as per the format given in
Annexure — C
Sales tax or any other tax like Labour Cess etc. or duties on materials, freight & transit
Insurance in respect of this contract except GST will be payable by the successful
tenderer. Nothing extra will be payable for increase in such taxes or duties even if
imposed or levied either before or after the tenders are opened or during currency of
contract.
Before submitting the tender, the tenderer shall examine all specifications, drawings,
conditions of contract and inspect the site if necessary. The tender must be balanced in
respect of individual items so that the rates quoted shall remain in force even if the
quantities deviate (increase or decrease) to any extent before or during the execution of
the work. The successful tenderer/bidder shall be paid at their rate quoted.
It may be noted that the Technical Bid Envelope which are not found in order as per
SIDBI, Delhi requirements may be summarily rejected.
Earnest Money is liable to be forfeited if the successful tenderer/bidder selected for the
work fails to sign the formal agreement within 07 days from the date of issue of Letter
of Intent to them by the SIDBI.
The selected tenderer will be issued a Letter of Intent by the SIDBI and given 07 days
mobilisation time which shall be counted from the date of issue of the Letter of Intent.
Within the mobilisation time the tenderer must scrutinise all the working drawings,
CPM/PERT/BAR CHART, specifications, etc. and obtain clarifications from the
Architect wherever necessary and submit a revised BAR CHART if required by the
SIDBI. During the mobilisation time, the tenderer shall also mobilise all their resources
including men and materials, obtain the supply of water and electricity necessary for
construction, if necessary and sign an Agreement with SIDBI in approved format at site
on a non-judicial stamp paper of proper denomination. The date of commencement of
work shall be within 7 days from the date of issue of Letter of Intent.

The validity period of the Tender shall be at least 03 (THREE) months from the date of
opening of Tenders. This period may be extended with mutual consent if the decision
regarding issue of Letter of Intent is delayed for any reason.
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Appendix to NIT

1. SUMMARY CONDITIONS OF CONTRACT :

Defect Liability Period

One vyear from the date of
completion as certified by the
SIDBI.

12



Time for Completion . Ten weeks

Minimum value of work for Interim Certificate : Ten lakhs or less at the discretion of
the SIDBI but not more than one
running bill in a fortnight.

Earnest Money to be deposited with the Tender : Rs.92,000/-
Liquidated damages for non-completion of work in  : One percent per week of the total
time cost of the work awarded subject to

a maximum of 10% of gross value
of work done or cost of the work
awarded whichever is greater.

GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION

The terms as used in the Tender documents and agreement and named hereunder shall have
the meanings herein assigned to them except where the subject or context otherwise
requires: -
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“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the
Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and
CPM/PERT/BAR CHART attached hereto and including those to which only a reference is
made herein.

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings,
Specifications and such other work or works as the successful Tenderer may be entrusted
with for carrying out under this agreement as per Clause 4 of the Articles of Agreement.
“SIDBI” shall mean Small Industries Development Bank of India.

“Engineer” shall mean the Technical Officer authorized as such by the SIDBI or in the
event of his ceasing to be Engineer for the work such other firm or persons as may be
appointed by the SIDBI as Engineer for this work. (Further elaboration given in Clause 2
below):

“Successful Tenderer” shall mean ... s and shall
include his/their respective heirs, executors, administrators and assigns.

“Site” shall mean the site of the construction works as shown on the site plan attached
hereto including any buildings and erection thereon and any other land adjoining these to
(Inclusive) as aforesaid allotted by the SIDBI for the use of successful Tenderer.

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written,
typed or printed or printed characters sent (unless delivered personally or otherwise proved
to have been received) by registered post to the last known private or business address or
registered office of the addressee and shall be deemed to have received when in the ordinary
course of post it would have been delivered. “Virtual Completion” shall mean that the
works carried out are fit for occupation in every respect including removal of scaffolding,
plant, surplus material and rubbish and cleaning of dirt from work and site. Words imputing
persons include firms and corporation’s words imputing the singular only also include the
plural and vice versa where the context so requires.

Short headlines are given to each Clause for convenience only and they will not limit the
meaning or scope of the Clause in any way.

2. ENGINEER
The plans, agreement and documents above mentioned shall form the basis of this
agreement and the decision of the said Engineer or the other Engineer for the time being as
mentioned in the said conditions, in reference to all matters or dispute as to material and
workmanship shall be final and binding on both the parties.
The term “Engineer” shall mean the firm or person(s) appointed by the SIDBI to
superintend the work. He/They will receive his/their instruction for the work from the
SIDBI.
The successful Tenderer shall afford the said Engineer(s) every facility and assistance for
examining the work and materials and for checking and measuring works and materials.
The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to
the successful Tenderer or to his Supervisors of non-approval of any work, or materials, and
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such work shall be suspended, or the use of such materials shall be discontinued. The work
from time to time be examined by the Engineer or the Engineer’s Assistant but such
examination shall not in any way exonerate the successful Tenderer from the obligation to
remedy any defects due to materials or workmanship not in accordance with the contract
which may be found to exist at any stage of the work or may appear within the defects
liability period mentioned in clause 19.

3. SCOPE OF THE CONTRACT
The successful Tenderer shall carry out and complete the works in every respect in
accordance with this contract and in accordance with the directions of the Engineer and to
the satisfaction of the Engineer and the SIDBI. The Engineer may from time to time issue
further drawings and/or written instructions, detailed directions and explanations in regard
to:
(a) The variation or modification of the design, quality or quantity of works for the addition
or omissions or substitution of any work.
(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing
and/or specifications.
(c) The removal from the site of any material brought therein by the successful Tenderer
and the substitution of any other materials there from.
(d) The removal and/or re-execution of any works executed by the successful Tenderer.
(e) The dismissal from the works of any persons employed thereupon.
(f) The opening up for inspection of any work covered up.
(9) The amending and making good of any defects under Clausel9.
The successful Tenderer shall comply with and duly execute any work comprised in such
instructions, detailed directions and explanations, provided always that if the Engineer’s
instructions involved variations from the priced Schedule of Quantities, such instructions
shall be issued by the SIDBI and the successful Tenderer shall take the action stipulated in
Clause 29.
If the work shown on any such further drawings or detailed drawings or that may be
necessary to comply with any such instructions, directions, or explanations be in the opinion
of the successful Tenderer, extra to that comprised in or reasonably to be inferred from the
contract he shall before proceeding with such work, give notice in writing to this effect to
the Engineer, and in the event of his not doing so three days before the commencement of
such work the successful Tenderer shall not be entitled to any allowance in respect of any
such extra work. But if such notice has been duly given and the Engineer and the successful
Tenderer, fail to agree as to whether or not there is any extra, then if the Engineer decides
that the successful Tenderer is to carry out the said work, the successful Tenderer shall do
so accordingly, and the question whether or not there is any extra and if so, the amount
thereof shall failing agreement be settled by the Arbitration as provided in Clause 39 on a
reference being made by the successful Tenderer.

4. SCOPE OF WORK
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Even if not specifically mentioned in the schedule of quantities, the successful Tenderer
shall be deemed to have allowed necessary material, labour, tools and plants etc. required
for satisfactory completion of the items of work as indicated in drawings and description
given in the specifications, which are attached herewith unless the item specifies labour only
or otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and
for different shapes and in different sizes and in different planes (Horizontal/vertical or
inclined).

5. INSPECTION OF SITE
The Tenderer must visit site before giving Tender and must get acquainted with the working
conditions.
The Tenderer shall examine all specifications, Tender conditions and drawings before
Tendering for the works.
The Tenderer shall obtain all information relating to local regulations, bye-laws, application
of any and all laws relating to his work or profession. No additional claims shall be
admissible on this account.

6. SUCCESSFUL TENDERER TO PROVIDE EVERYTHING NECESSARY
The successful Tenderer shall provide everything necessary for the proper execution of the
works according to the true intent and meaning of the drawings and specifications and bill
of quantities taken together, whether the same may or may not be particularly shown on the
drawings or described in the specifications or included in the bill of quantities, provided that
the same is to be reasonably inferred there from and if he finds any discrepancy in the
drawings, or between the drawings and specifications and bill of quantities, he shall
immediately refer the same to the Engineer who shall decide which shall be followed.
Figured dimensions shall be followed in reference to scale.
The Successful Tenderer shall supply, fix and maintain at his cost during the execution of
any works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering,
shoring, pumping, fencing, boarding, watching and lighting by night as well as by day
required for the proper execution and protection of the public and the safety of any adjacent
roads, streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections,
matters or thing, and they shall take down and remove any or all such centering, scaffolding,
etc. as occasion shall require or when ordered to do so and shall fully reinstate and make
good all matters and all things disturbed during the execution of the works to the
satisfaction of the Engineer before a Virtual Completion Certificate is issued.
The Successful Tenderer shall make his own arrangements for laying temporary water and
electrical power lines including excavation if necessary so as not to cause any obstructions
along locations approved by the Engineer.

7. DRAWINGS, DESIGNS ETC.
Contract drawings are diagrammatic but shall be followed as closely as actual construction
permits. Any deviations made shall be in conformity with the architectural and other service
drawings.
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Architectural drawings shall take precedence over electrical and other service drawings as to
all dimensions.

Successful Tenderer shall verify all dimensions at site and bring to the notice of the
Engineer all discrepancies or deviations noticed. The Engineer’s decision shall be final and
binding.

All drawings issued by the SIDBI are the property of the Architects and shall not be lent,
reproduced or used on any other works than intended without the written permission of the
Architects.

Large size details and manufacturer’s dimensions for materials to be incorporated shall take
precedence over small scale drawings.

One complete set of drawing, specifications and schedule of quantities shall be furnished by
the Engineer to the successful Tenderer and the Engineer shall furnish, within such time as
he may consider reasonable, one copy of any additional drawing which in his opinion may
be necessary for the execution of any part of work. Such copies shall be kept on the works,
and the Engineer and his representatives shall at all reasonable times have access to the
same and they shall be returned to the Engineer by the successful Tenderer before the issue
of the certificate for the balance of this account under the contract.

SIDBI will make all efforts to give all drawings, designs, decision etc. from time to time
and the successful Tenderer shall make timely requests for the same. No claim whatsoever
shall however be entertained for compensation for the delay in supply of drawings, designs,
decisions, running payments, etc. from the Successful Tenderer. Drawings shown at the
time of issue of Tenders and forming part of the contract shall indicate scope of work and
drawings issued subsequently during the execution of work shall be deemed to be drawings
elaborating the basic scheme. If any detailed drawings show an item for execution, which in
the opinion of the successful Tenderer is not covered under the items of the contract, he
shall immediately refer it to the Engineer, for final decision. Decision of the Engineer as to
whether it is an extra item or not or whether it is covered by contracts and if not what extra
rate should be paid shall be final and binding on both the parties to the contract i.e. SIDBI
and the Successful Tenderer.

Successful tenderer shall work out the HEAT LOAD for all the three seasons and shall
ensure inside conditions as specified

SHOP DRAWINGS

Shop Drawings

The Successful Tenderer at his own cost shall submit to the Engineer as well as to the
Architect four copies of shop drawings related to Air conditioning work etc. for approval.

SCHEDULE OF RATES AND SPECIFICATIONS

Specifications as attached herewith shall be applicable. However, the Tenderer shall include
in his rates all such items of work which are not specifically included in the Tender schedule
but are required to be executed to complete the works in accordance with the drawings,
specifications etc. The SIDBI is not bound to follow the practice and mode of measurements
followed by other departments.
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10.

11.

12.

ERROR IN SCHEDULE OF QUANTITIES, IF ANY

Should any error appear in the bill of quantities, other than the Tenderer’s prices and
calculation, it shall be rectified by the Engineer after informing the SIDBI. Such variation
shall constitute a deviation of the contract and shall be dealt with as hereinafter provided.

NOMENCLATURE OF ITEM
Nomenclatures of the items of works mentioned in the priced schedule are only a brief
description of the work. The work shall have to be executed in accordance with the
specifications for the work to the satisfaction of the Engineer of the work. Any omission in
description will not absolve the successful Tenderer from his responsibilities to complete
the work in a satisfactory manner.

METRIC UNITS

The bills of quantity indicate the unit of Metric system. The mode of measurement of
different items of work shall be as per details contained in specification and special
conditions, with the equivalent of the units mentioned therein in Metric System.

13. CPWD/PWD SPECIFICATIONS AND I S CODES

CPWD/PWD specifications & relevant 1.S. Code of practice shall be applicable, for all
items of work

14. ORDER OF PRECEDENCE

If any discrepancy is noticed between the conditions and specifications, drawing etc. the

following would be the order of precedence:

(a) Schedule of Quantities.

(b) Notice Inviting Tender (NIT)

(c) General Conditions of Contract (GCC)

(d) Drawings and notes thereon.

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical
Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood
Paneling, Elevators and Escalators, etc.

() CPWD/PWD Specifications & 1.S. codes.

15. SETTING OUT WORK ETC.

(@) The successful Tenderer at his own expense shall set out the works and shall be
responsible for the true and perfect setting out of the same and for the correctness of the
positions, levels, dimensions and alignment of all parts thereof. If at any time any error shall
appear during the progress of any part of the work, the Successful Tenderer shall at his own
expense rectify such error if called upon to the satisfaction of the Engineer.

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer,
drains, cesspool or any other place shall not be deposited on the surface but shall be at once
carted away by the Successful Tenderer to some pit or place to be provided by him.
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16. MATERIALS
All materials used for this work shall be conforming to the Specifications.
As far as practicable materials shall conform to the latest Indian Standards as amended up
to-date. All materials used on the project shall be approved by the Engineer before use.
Successful Tenderer may be required to purchase such materials of particular make or from
a particular source if in the opinion of Engineer the same is necessary and is required for the
proper and reasonable compliance of the specifications and in the interest of better quality
of work. The fittings and accessories to be used in the work shall be presented for approval
well in advance. Approved fittings shall be kept in the office of the Engineer in a mounted
lockable board, to be approved by the successful Tenderer.
(a) Storage of Materials
All materials shall be stored in a proper manner protected from natural elements so as to
avoid contamination and deterioration.
Successful Tenderer’s store shall be open to inspection by the Engineer at all reasonable
hours.
Locations of stores and storage yards shall be approved by the Engineer prior to
construction or occupation.
Successful Tenderer shall take adequate protection of the materials against fire and other
calamities.
All watch and ward staff for his work shall be appointed and maintained by the Successful
Tenderer at his own expense.

(b) Inspection and Testing of Materials

The Successful Tenderer at his own expense shall make all necessary arrangements for
carrying out tests on materials as required by the Engineer. He shall also be required to
produce manufacturer’s test certificates for the materials supplied by him whenever required
by the Engineer. The tests carried out shall be as per the relevant Indian Standards in
approved laboratories. The SIDBI reserves the right to appoint the testing authorities.

17. FAULTY MATERIALS AND WORK
(a) The Engineer shall during the progress of the work has power to order in writing from
time to time the removal from the work, within such reasonable time or times as may be
specified in the order, to any materials and/or Workmanship which in the opinion of the
Engineer are not in accordance with the specifications or the instructions of the
Engineer. The substitution of proper materials or any workmanship and the removal and
proper re-execution of any work executed with materials or workmanship not in
accordance with the drawings and specifications or instructions shall have to be
forthwith carried out by the Successful Tenderer at his own cost upon receiving such
order. In case of default on the part of the Successful Tenderer to carry out such order
the SIDBI shall have the power to employ any other persons to carry out the same and
all the expenses consequent thereon or incidental thereto shall be borne by the
Successful Tenderer and shall be recovered from them by the SIDBI from any money
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due to or that may become due to the Successful Tenderer or from the amount of
retention money.

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer

may, with the consent of the SIDBI allow such work to remain, and in that case may
make allowance for the difference in value together with such further allowance for
damage to the SIDBI as in their opinion may be reasonable.
Provided always that nothing in this clause shall relieve the Successful Tenderer from
his liability to execute the works in all respect in accordance with those terms and upon
and subject to the conditions of this contract or from his liability to make good all
defects.

18. ACCESS

The SIDBI or its representatives shall at all reasonable time have free access to the
works and/or to the workshops factories or other places where materials are being
prepared or constructed for the contract and also to any place where materials are lying
or from which they are being obtained and the Successful Tenderer shall give every
facility to them for inspection, examination and testing of the materials and
workmanship. Except the representative of Public Authorities and those mentioned
above, no person shall be allowed on the works at any time without the prior written
permission of the Engineer or the SIDBI.

If any work is to be done at a place other than the site of works, the Successful Tenderer
shall obtain prior written permission of the Engineer for doing so.

19. DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION

Defect Liability, Period shall be one year from the date of virtual completion of work, as
certified by the SIDBI. Any defect, shrinkage or other faults, which may appear within
the defect liability period, in the opinion of the Engineer, arising from materials or
workmanship not in accordance with the contract or from failure to take due
precautions, shall upon the directions in writing of the engineer and within such
reasonable time as shall be specified therein be amended and made good by the
Successful Tenderer at his own cost. In case of default, the SIDBI may employ and pay
any other person/persons to amend and make good such defect, shrinkage or other faults
and all damage, loss and expenses consequent thereon or incidental thereto shall be
made good and borne by the Successful Tenderer.

Such damage, loss and expenses shall be recoverable from the Successful Tenderer by
the SIDBI or may be deducted by them from any money due or that may become due to
the Successful Tenderer. The SIDBI may also in lieu of such amendments deduct from
any money due to the Successful Tenderer, a sum to be determined by the Engineer
equivalent to the cost of amending such works, and in the event of the amount retained
under Clause 27 (the amount held as retention money) being insufficient, recover the
balance from the Successful Tenderer, together with expenses the SIDBI may have
incurred in connection therewith. The Successful Tenderer shall remain liable under the
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provisions of this clause notwithstanding the signing by the Engineer of any certificate
or the passing of any bills.

20. OPENING OF WORK

21.

22,

23.

24,

(a) All works under or in course of execution or executed in pursuance of the contract

shall at all times be open to the supervision of the SIDBI, Engineer or their
representatives.

HEIGHTS

Successful Tenderer’s rates shall include lifts up to all heights or as required during
execution. They should satisfy themselves for correctness and allow for variation if
necessary. Nothing extra will be paid for additional lifts except where special items for
lifts exist in schedule. Tenderer shall include in his Tender rates allowance for works at
extra heights required for double or multiple staging, tall centring, scaffolding etc. for
all items including extra labour if any. If any deviation from the contract drawings in
respect of height is noticed by the Tenderer in any subsequent working drawing issued
to him during continuance of the works that must be brought to the notice of the
Engineer (in writing) sufficiently before commencing execution of the work. The
decision of the Engineer as to whether this will be an extra item or not or whether the
Successful Tenderer is entitled to get any extra payment or not for execution of this
extra height will be final and binding.

SCAFFOLDING, CENTERING & SHUTTERING

The Successful Tenderer shall use external scaffolding to ensure true line in vertical
and horizontal planes. Centering, shuttering and scaffolding required for execution of
this work may vary from single floor height to multi floor height, which may require
multiple staging, scaffolding, centering and shuttering. Since the payments will be
made to the successful Tenderer at net quoted rates, irrespective of the heights involved
the Tenderers must see and study the drawings carefully before Tendering their rates.

SITE CLEARANCE AND CLEAN UP

The Successful Tenderer shall, from time to time clear away all debris and excess
materials accumulated at the site.

After all fixtures, equipment and appliances have been installed and commissioned,
they shall clean up the same and remove all plaster, paints, stains, stickers and other
foreign matter of discoloration leaving the construction in ready to use condition.

On completion of all works they shall demolish all temporary storages put up by them,
remove all surplus materials and leave the site in a broom clean condition.

RATES

The rates quoted by the Successful Tenderer shall be paid at net rates. He should
include in his rates allowance for increase or decrease in the prices due to market
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25.

26.

fluctuation. He shall not be entitled to any separate amount on account of taxes except
GST which are in force or will be enforced or enhanced by Government or local bodies
during contract period or after Tendering. Accepted Tender rates shall not be changed
due to changes in wages of labour either.

QUANTITIES

All the quantities given in schedule of quantities are provisional.

The Tenderers shall be deemed to have given Balanced Rates for each item,
irrespective of the quantities given. Also, irrespective of variation in quantities to any
extent the Tenderer shall be paid at accepted contract rates only. SIDBI reserves the
right to increase or decrease quantities to any extent.

SECURED ADVANCE

(a) The Successful Tenderer shall not be entitled to be paid for the materials brought to
site, which remains unused or unfixed. The Engineer, with the concurrence of the
SIDBI may pay an advance up to 75% of the cost of such material as calculated
from the respective Tender item. When in any certificate, of which the Successful
Tenderer has received payment the value of material at site has been included, such
materials shall become the property of the SIDBI, but the Successful Tenderer shall
be liable for any loss or damage to any such material. They shall furnish an
indemnity bond in the prescribed form (ANNEXTURE B) along with their claim
for advance against materials brought to site for bonafide use in specific items
under the schedule of quantities.

(b) The secured advance so paid shall be adjusted in the running account bills as and
when the materials are used subject to wastage.

(c) If the specification or schedule of quantities of the work provided use of any special

description of materials to be supplied by the SIDBI or it is required that the Successful
Tenderer shall use certain stores to be provided by the SIDBI, such materials and stores
and the price to be charged therefore as hereinafter mentioned, being so far as
practicable for the inconvenience of the Successful Tenderer but not so as in any way to
control the meaning or effect of this contract, the Successful Tenderer may be supplied
with such materials and stores as and when required from time to time to be used by him
for the purpose of the Contract only, and the value of the full quantity of material and
stores supplied at the rates specified in the said schedule appendix memorandum may be
set off or deducted from any sum then due or thereafter to become due to the Successful
Tenderer under the contract or otherwise, or from the retention money or against the sale
proceeds thereof, if the same is held up in Government Securities, the same or sufficient
portion thereof being in this case sold for the purpose. All materials supplied to the
Successful Tenderer by the SIDBI shall remain absolute property of the SIDBI. The
Successful Tenderer shall be fully responsible for their storage and maintenance and
shall not on any account remove those from the site of the work. The material shall at all
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times be open to inspection by the Engineer and/or the SIDBI. At the time of the
completion of work or termination of the contract, or even earlier if so required by the
SIDBI, the same shall be returned to them. The successful Tenderer shall not be entitled
to return any such material unless the same is, in the opinion of the Engineer of the
SIDBI in perfectly good condition; and shall have no claim for compensation on account
of any such materials so supplied to him as aforesaid being unused by him or for any
wastage in or damage to any such materials.
(d) No material shall be issued by the department

27, EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY

The tenderer will have to deposit the amount specified in the Tender Notice in the specified
format in favour of SIDBI at the time of submission of tender as Earnest Money. The
“Employer” is not liable to pay any interest on the Earnest Money. The Earnest money of the
unsuccessful tenderers will be refunded without any interest soon after the decision to award
the work is taken or after the expiry of the validity period of the tender. The earnest money
shall be in the form of a Demand Dratft.

The successful tenderer to whom the contract is awarded will have to deposit as initial security
deposit a further sum to make up 2% of the value of the accepted tender including the Earnest
Money. The initial Security Deposit will have to be made within 14 days from the date of
acceptance of tender, failing which the “Employer” at his discretion, without prejudice to any
other rights/remedies available under the terms of this Contract may revoke the letter of
acceptance and forfeit the Earnest money deposit furnished along with the tender. The initial
Security Deposit will not yield any interest & shall be adjusted towards the total security
deposit to be held by the Bank. It shall be refunded to the contractor without any interest
fourteen days after the defects liability period and after deducting any sum due from the
contractor on any account under this contract. Initial security deposit shall be in the form of a
Demand Draft. SIDBI may however release the ISD during the course of work, against the
Bank guarantee in a suitable format, at its discretion.

Apart from the initial security deposit made as above, retention money shall be deducted from
progressive running bills @ 8% of the gross value of each running bills until the total security
deposit, i.e., the initial Security Deposit plus the retention money equals:

a) 10% on the first rupees one lakh of the cost of work

b) 7.5% on the next rupees one lakh of the cost of work
c) 5% on the remaining amount of the cost of work

The total security deposit will be refunded to the contractor, after deducting any sum due from
the contractor on any account under this contract, 14 (fourteen) days after the end of defects
liability period provided he has satisfactorily carried out all the work and attended to all
defects in accordance with the conditions of the contract. No interest is allowed on retention
money/total security deposit.

31. AUTHORITIES, NOTICES AND PATENTS
The successful Tenderer shall confirm to the provision of any Act of the Legislature
relating to the works, the Regulations and Bye-Laws of any corporations and of any
electric and other Companies and/or authorities with whose systems the structure is
proposed to be connected, and shall, before making any variation from the drawings or
specifications that may be necessitated by so conforming, give to the Engineer written
notice, specifying the variation proposed to be made, and the reason for making it, and
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29.

30.

apply for instructions thereon. If compliance with this clause involves any extra work
not included in this contract, he shall specify these items of work and the allowance or
extra payment required on their account. In case he shall not, within seven days,
received such instructions, shall proceed with the work, conforming to the provision
and/or regulation of bye-laws in question.

The amount claimed as an extra or whether there is an extra or not shall be decided by
the Engineer and will be subject to arbitration clause if so required.

The successful Tenderer give all notices required by the said regulations or bye-laws to
be given to any authority and pay to such authority or to any public office all fees that
may be properly chargeable in respect of the works and lodge the receipts with the bill.
The successful Tenderer shall indemnify the SIDBI against all claims in respect of
patent rights and shall defend all action arising from such claims and shall himself pay
all royalties, licence fees, damages, cost and charges of all and every sort that may be
legally incurred in respect thereof.

DEVIATIONS

The successful Tenderer may when authorize and when directed, in writing by the
Engineer with the approval of the SIDBI add or omit or vary the works shown upon the
drawings, or described in the specifications, or included the bill of quantities, but they
shall make no addition, omission or variation without such authorisation or direction. A
verbal authority direction by the Engineer shall, if confirmed by him in writing within
seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under the
provisions of Clause 31 or by the authority of the Engineer with the concurrence of the
SIDBI as therein mentioned. Any such extra if herein referred to, as an authorised extra
shall be governed by Clause 35. No variation i.e. additions or substitutions shall vitiate
the contract.

PRICE FOR DEVIATIONS

Deviations shall be valued at the net rates contained in the Tenderers’ original Tender
or where the same may not apply direct at rates analogous to the prices therein
contained. If the altered, additional or substituted work included any class of work for
which no rate is specified in the contract, then the Successful Tenderer shall within
seven days of the date of receipt of the order to carry out the work, inform the Engineer
with a copy to the SIDBI the rate which he intends to charge for such class of work
with proper analysis. In the event of his not doing so, within a reasonable time before
the commencement of such work, he shall not be entitled to any allowance or payment
in respect of any such extra work. When such notice has been duly given, the Engineer
with the consent of the SIDBI may agree to such a rate but if the Engineer does not
agree to this rate, the Engineer may cancel his order to carry out such class of work and
arrange for it to be carried out departmentally or through any other agency or in such a
manner as he may consider advisable or he may decide that the Successful Tenderer
shall carry out such items of work and in such case he shall only be entitled to be paid

24



31.

32.

in respect of the work carried out or expenditure incurred by him according to such rate
or rates as shall be fixed by the Engineer which will, however be subject to the
Arbitration Clause.

However, in respect of the rates for extra/new items, if there are any, the opinion of the
Engineer as to whether it is an extra item or not, and if so, what rates should be paid
shall be final and binding on the successful Tenderer shall be derived from contract
items so far as applicable and the rates which cannot be derived from contract will be
fixed on the basis of actual cost of materials and labour, plus 15% as successful
Tenderers’ overheads and profits on all trades except on the cost of materials supplied
departmentally.

Successful Tenderer shall not claim any idle and remobilization charge for interim
delay due to late decision by the SIDBI. Such legitimate interim delays shall however
be considered for extension of time, if any.

Furthermore, they shall submit analysis of rates with justifications for claiming extra on
any deviation item at least 45 days prior to the probable date of execution of the
referred item.

MEASUREMENTS

In case of dispute between the successful Tenderer and the SIDBI as to under which
item a particular work is to be measured the decision of the Engineer shall be final and
binding on both the parties to the contract. If for any items, the mode of measurements
is not specified the decision of the Engineer about the mode of measurement shall be
final and binding on both the parties to the contract.

PREPARATION OF RUNNING AND FINAL BILLS

Minimum value of work for interim certificate shall be Rs. Ten lakhs (or less at
discretion of the SIDBI) but not more than one running bill, in a fortnight, if paid
separately. 75% advance bill against work done but unmeasured and adjustable fully in
the next running bill may be certified by the Engineer, at his discretion in the interest of
the work. The Engineer or his representative shall take measurements in presence of
Successful Tenderer’s representative and record them in the Measurement Book from
time to time and shall prepare abstract for running and final bill, including recovery
statements. The bill abstract shall be prepared on standard CPWD form on the basis of
abstract of quantities prepared by the Engineer in triplicate. The Successful Tenderer
should sign the bill and Measurement Book with the remark “Measurement and bill
accepted”. However, in the final bill, the successful Tenderer shall have to certify —
“The bill is accepted in full and final settlement of all claims and demands against this
work”. In case a large amount is blocked in the final bill pending technical/audit check,
advance up to the extent of 75% of net final bill amount may be paid to the successful
Tenderer, with the approval of the Engineer at his direction even after the completion
date is over. The recovery from Running Account Bills for the materials issued by the
SIDBI shall be made on the basis of the quantity consumed in the work as assessed by
the Engineer, giving a due allowance for wastage. The Successful Tenderer shall
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33.

submit once a month a statement showing the materials received, consumed and the
balanced carried over to the subsequent month so that a watch could be maintained on
the material.

CERTIFICATES AND PAYMENTS

(a) The Engineer may from time to time intimate in writing to the Successful Tenderer
that he requires the works to be measured and they shall attend or send qualified
agent to assist the Engineer or the Engineer’s representative in taking such
measurements, and calculations and to furnish all particulars or to give all
assistance required by the Engineer. Should they not attend or neglect or omit to
send such agent then the measurement taken by the Engineer or approved by him
shall be taken to be correct measurements of the work unless objected to within one
month of their being recorded in the measurement book or books. Such
measurements shall be taken in accordance with the mode of measurements
mentioned in the specifications.

(b) The Successful Tenderer or his agents may at the time of measurement take such
notes of measurements as they may require.

(c) The Engineer or his authorised representative will issue on the basis of necessary
measurement interim valuation certificates to the Successful Tenderer in respect of
items of work, rates for which exist in the priced schedule of quantities or have
been subsequently agreed upon between the parties and shall send the measurement
books and the valuation certificates to the SIDBI. The Successful Tenderer shall be
entitled under these certificates of the Engineer to payments, within 15 days from
the date of each certificate, unless objected as provided in sub-clauses (a) & (b) at
the rate of maximum 90% of the value of work so executed and the balance being
retained towards retention money. The engineer shall issue such certificates within
fifteen days of notice from the Successful Tenderer provided measurements have
been taken and the value of the work done since last payment exceeds the amount
stated in the appendix and not more than one certificate is required in a fortnight,
provided always that the issue by the Engineer of any certificate during the progress
of the work or after their completion shall not have any effect as a certificate of
satisfaction or relieve the Successful Tenderer from his liability under Clause 20
and 21. Provided all defects are removed and the retention money is not forfeited or
has not become liable to be forfeited under this contract, 50% of the amount under
retention money shall be refunded without interest within three months of the date
of virtual completion of the works and the balance after the defect liability period is
over or the final bill is passed for payment whichever is later.

(d) All intermediate payments shall be recorded as payments by way of advance
against the final payment only and not as payment for work actually done and
completed. The final bill shall be submitted by the Successful Tenderer within 3
months of the date fixed for completion of the work. The measurement of the work
taken by the Engineer or his representatives after one week’s notice to the

26



Successful Tenderer shall be final and binding on him unless objected to within one

month of their being recorded in the measurement books.

(e) The SIDBI may in consultation with the Engineer, but absolutely at his discretion,
make an advance payment on account, which will be merged in the next
intermediate payment, based on measurements.

(f) Advance for materials brought to site: The Successful Tenderer shall execute a
bond in favor of the SIDBI in the prescribed format attached hereto for each
advance or intermediate payment received by him. If the Successful Tenderer
commits any default in the terms of the said bond and he fails to pay the bond
amount, the SIDBI shall have the power to:

(i) Seize and utilize the said materials or any part thereof for the completion of the
works.

(i1) Remove and sell by public auction the materials seized or any part thereof, and
out of the proceeds of the sale, retain all sums repayable to the SIDBI together
with interest thereon at the rate prescribed by Govt. of India from time to time
for capital outlays.

(iii) Deduct all or any part of moneys owing from out of the retention money or any
other sum or sums due to the Successful Tenderer under this agreement.

(9) The Successful Tenderer agrees that before final payment shall be made on the
contract, he will sign and deliver to the SIDBI either in the measurement books or
otherwise as required, a valid release and discharge certificate from any and all
claims and demands whatever from the SIDBI for all matters arising out of or
connected with the contract.

TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME

(@ AIll the construction works shall progress strictly as per the enclosed
CPM/PERT/BAR CHART. If, however, the Successful Tenderer desires some
minor modifications in the same he may apply to the SIDBI within mobilisation
time and before execution of the agreement indicating the reasons for which
changes are required. The SIDBI may after scrutiny, agree to the modifications
suggested if the reasons cited by the successful Tenderer are considered valid. The
decision of the SIDBI in this respect will be final and binding. The modifications, if
any, are to be incorporated in the CPM/PERT/BAR CHART and this will form a
part of the agreement.

(b) The starting time specified for carrying out of the work as entered in the
CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of
Intent. The date of completion or such date as is duly extended under Clause 35
shall be strictly observed by the Successful Tenderer. The work shall, throughout
the stipulated period of the contract, be proceeded with all diligence (Time being
deemed to be the essence of this Contract) by the successful Tenderer strictly
according to the CPM/PERT/BAR CHART which is a part of this agreement.

(c) At any stage during the execution of the work if the work lags behind the target
indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the
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35.

Successful Tenderer, he shall be liable to pay as agreed liquidated damages
equivalent to half percent of the total cost of work awarded every week for the
period the work lags behind the CPM/PERT/BAR CHART subject to a maximum
of 10% of the total value of work, awarded or gross value of work done, whichever
IS greater.

(d) In the event of Successful Tenderer’s inability to complete the construction work by
the scheduled date of completion, the SIDBI shall have the right to terminate the
contract as per Clause 37 or allow the successful Tenderer to continue and complete
the work within specific date. In the latter case, during the period of continuation,
the successful Tenderer shall pay as agreed liquidated damage equivalent to one per
cent of the total cost of work awarded for every week that the work remains
unfinished subject to a maximum of 10% of the total value of work awarded or
gross value of work done, whichever is greater.

EXTENSION OF TIME

If the successful Tenderer shall desire an extension of time for completion of the
work on the grounds of his having been unavoidably hindered in its execution and
for reasons not attributable to him on the following grounds:-

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc.,
normal monsoon shall not be considered a valid reason for extension of time,

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or
neighbouring owners,

(c) due to delay in the work of other agencies or tradesman engaged or nominated by
the SIDBI: if such delay is directly responsible for delay in execution of this work,

(d) by reason of any general strike or lockout affecting the building made, strike or any
kind of labour trouble in successful Tenderer’s own organisation shall not be a
valid reason for extension,

(e) in the event of delay in execution of work wholly attributable to delay in supply of
drawings by Architect or SIDBI in spite of request from the successful Tenderer
well in advance, he shall apply in writing to the Engineer within seven days of the
date of the hindrance on account of which he desires such extensions as aforesaid
and the engineer, with the consent of the SIDBI may if reasonable ground be shown
therefore allow such extension of time, if any, be necessary or proper,

(f) in case of the total value of the work exceeds the total value of the Tender owing to
deviation in quantities or extra items, the successful Tenderer will be entitled to ask
for extension of time in proportion to the increased value of work. Increase in value
of work due to escalation shall not be a valid reason for extension of time.

(9) No extension of time shall be given to the successful Tenderer for non-supply or
delay in supply of cement and/or steel as per Clause 51. The successful Tenderer
hereby agrees that extension of time requested for by him and granted by the SIDBI
shall be treated as an extension of time allowed to them without any claim for
compensation or damages for any reasons whatsoever including those for which the
extension is granted.

28



36.

If an extension of time is granted by the SIDBI for reasons of delay not attributable
to the successful Tenderer as indicated above then the escalation clause will remain
in force and the successful Tenderer will be entitled to receive extra payments for
variation in prices and wages subject to the ceiling limit of 20% of the total value of
work as indicated in Clause 30.

However, the SIDBI in the interest of work is, allows any extension of time for
reasons of delay directly attributable to the successful Tenderer, the escalation
clause will not remain in force during such extended period.

SUSPENSION OF WORK BY THE SUCCESSFUL TENDERER

If the successful Tenderer suspends the works without obtaining extension of time
or in the opinion of the Engineer neglects or fails to proceed with due diligence in
executing his part of the contract or if he makes default more than once in the
manner mentioned in Clause 19 above the SIDBI or the Engineer shall have power
to give notice in writing to the successful Tenderer requiring that the works be
proceeded with reasonable speed and output must be commensurate with the
CPM/PERT/BAR CHART. Such notice shall specify the act of default on the part
of the successful Tenderer. After such notice has been given the Successful
Tenderer shall not be at liberty to remove from the site of work or from any ground
continuous thereto any plant or materials belonging to him which had been placed
thereon for the purpose of the work, and the SIDBI shall have a lien upon all such
plants and materials to subsist from the date of such notice being given, until the
notice have been complied with. Provided always that such lien shall not under any
circumstances subsist after the expiration of thirty-one days from the date of such
notice being given, unless the SIDBI has entered upon and taken possession of the
works and site and of all such plants and materials until the works have been
completed under the power hereinafter conferred upon it. If the SIDBI exercises the
above power it may engage any other agency to complete the works or finish the
works departmentally and exclude the successful Tenderer, his agents and servants
from entry upon or access to the same except that the successful Tenderer or any
one person appointed in writing by him and accepted by the SIDBI may have
access at all reasonable times during the progress of works to inspect, survey and
measure the works. Such written appointments marked with SIDBI’s consent or a
copy thereof shall be delivered to the Engineer before the person so appointed
comes to the works. The SIDBI shall take such steps as, in the opinion of the
Engineer may be reasonable and necessary for completing the works without undue
delay & expense, using for that purpose the plants and materials above mentioned,
in so far as they are suitable and adopted to such use. Upon the completion of the
works the Engineer shall certify the amount of expenses properly incurred,
consequent on the incidental to the default of the successful Tenderer as aforesaid,
in completing the works by other persons. Should the amount so certified as the
expenses properly incurred, including SIDBI’s overhead if the works were carried
out departmentally, be less than the amount which would have been due to the
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37.

Successful Tenderer upon the completion of the works by him, the difference shall
be paid to the Successful Tenderer by the SIDBI. Should the amount of the former
exceed the later, the difference shall be paid by the Successful Tenderer to the
SIDBI. The SIDBI shall not be liable to make any further payment or compensation
to the Successful Tenderer for or on account of the proper use of the plants for the
completion of the works under provisions hereinbefore contained other than such
payment as is included in the contract price. After the works have been so
completed by persons other than the successful Tenderer under the provisions
hereinafter contained, the SIDBI shall give notice to the Successful Tenderer of
such completion and may require him from time to time, before and after such
completion, to remove his plants and likewise all such materials as aforesaid as may
not have been used in the completion of the works, from the site. If such plants and
materials are not removed within such reasonable time, the SIDBI may remove and
sell the same, holding the proceeds, less the cost of the removal and sell, to the
credit of the successful Tenderer. The SIDBI shall not be responsible for any loss
sustained by the successful Tenderer from the sale of plants in the event of the
successful Tenderer not removing it after notice, or for any damage thereto or
deterioration thereof in any event.

DETERMINATION OF CONTRACT BY THE SIDBI

If the successful Tenderer goes into liquidation, whether voluntary or compulsory
or shall make an assignment or a composition for the benefit of the greater part, or
shall enter into a Deed of Agreement with its creditors or if the Receiver of the
Successful Tenderer shall be unable, within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the SIDBI that he is
liable to carry out and fulfil the contract and if so required by the SIDBI to give
reasonable security therefore or if the successful Tenderer shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors or the Successful Tenderer or shall assign, charge or
encumber this charge or encumber this contract thereunder or shall neglect or shall
fail to proceed to perform all or any of the act, matters or things by the contract, to
be observed and performed by the successful Tenderer for three clear days after
written notice shall have been given the successful Tenderer in manner, matter
hereinafter mentioned, requiring the successful Tenderer to observer perform the
same or shall use improper material or workmanship in carrying on the works or
shall in the opinion of the Engineer not exercised such due progress as stipulated in
the enclosed CPM/PERT/BAR CHART forming part of this contract which would
enable the works to be completed within the time agreed upon or shall abandon the
contract, then, and in any of said cases, the SIDBI may notwithstanding any
previous waiver, determine the contract by a notice in writing in which case the
retention money (including the earnest money and the initial security deposit) and
whether paid in one sum or deducted by instalment shall stand forfeited and be
absolutely at the disposal of the SIDBI. The Successful Tenderer shall have no
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38.

claim or compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made
advances on account of or with a view to the execution of the work or the
performance of the contract. The successful Tenderer shall not be entitled to
recover or be paid any sum for any work actually performed under the contract
unless and until the Engineer will have certified in writing the performance of such
work and the value of work payable in respect thereof and the successful Tenderer
shall only be entitled to be paid the value so certified. The certificate of the
Engineer shall be based on measurements taken by him or under his supervision
and with due notice to the Successful Tenderer and on rates in the priced schedule
or as subsequently communicated by the Engineer with the approval of the SIDBI,
under this agreement except for arithmetical errors, shall be final and conclusive.
The Successful Tenderer must remove his plant, materials, scaffolding etc. from the
site within 10 days (ten days) of the receipt of the notice from the SIDBI after
which they will vest in the SIDBI who may, dispose them off as per Clause 41 by
sale or auction on account of and at the risk of the successful Tenderer who will
have no claim for loss or compensation on this account.

TERMINATION OF CONTRACT BY SUCCESSFUL TENDERER

If payment of the amount payable by the SIDBI under the certificate of interim
payment issued by the Engineer in accordance with clause 38 shall be in arrears and
unpaid for sixty days after notice in writing requiring payment of the amount shall
have been given by the Successful Tenderer to the SIDBI in manner hereinafter
mentioned or if works be stopped for six months under the order of the SIDBI for
any reason not connected with any default on the part of the Successful Tenderer or
by any injunction or other order of any court of law made for any reasons not
connected with any such default on the part of the successful Tenderer then and in
any of the said cases the successful Tenderer shall be at liberty to terminate the
contract by notice in writing to the SIDBI and he shall be entitled to recover from
the SIDBI payment for all works executed and for useful materials (but not plants)
purchased for the purpose of the contract and is brought to the site. In arriving at
the amount of such payment, the net rates contained in the successful Tenderer’s
Tender shall be followed, or where the same may not apply, rates proportional to
the prices therein contained. Rates for materials may be determined by the Engineer
on actual vouchers produced by the successful Tenderer and/or prevailing market
rates at the discretion of the Engineer. The Successful Tenderer shall not be entitled
to recover or be paid any sum for any work actually performed under the contract,
unless and until the Engineer has certified in writing the performance of such work
and the value payable in respect thereof and the successful Tenderer shall only be
entitled, to be paid the value so certified. The certificate of the Engineer shall be
based on measurements taken by him or under his supervision after due notice to
the successful Tenderer and shall be final and conclusive except for arithmetical
errors. The successful Tenderer must remove his plant, materials, scaffolding etc.
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39.

40.

41.

42.

from the site within ten days or such time as may be extended by the SIDBI in
writing, from the receipt of the notice from the SIDBI after which they will vest in
the SIDBI who may dispose them off as per Clause 42 by sale or auction on
account of and at the risk of the successful Tenderer who will have no claim for
loss or compensation on this account.

ARBITRATION

(a) Except where otherwise provided in the contract all questions and disputes relating

to the meaning of the specifications, design, drawing, and instructions hereinbefore
mentioned and so to any question, claim right, matter or thing whatsoever, in any
way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
works, or the execution of the same whether arising during the progress of the work
or after the completion or abandonment thereof but excluding disputes on material
and workmanship as per Clause 16 & 17 which is binding on both parties, shall be
referred to the sole arbitration of a person nominated by the Director General,
SIDBI and if the former is unable or unwilling to act to the sole arbitration, of some
other person appointed by the Director General, SIDBI willing to act as such
arbitrator. The submission shall be deemed to be submission to Arbitration under
the meaning of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof for the time being in force. The award of
arbitrator so appointed shall be final, conclusive and binding on all parties to this
contract.

(b) It is agreed that the Successful Tenderer shall not delay the carrying out of the work

by reasons of any reference to arbitration and shall proceed with the work with all
due diligence and shall, until the decision of arbitration, abide by the decision of the
Engineer duly conveyed to him.

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the

time for making and publishing the award.

COMPENSATION

All sums payable by way of compensation or liquidated damage under any of these
conditions shall be considered as reasonable compensation to be applied to the use
of SIDBI without reference to the actual loss or damage sustained and whether or
not any damage shall have been sustained.

WORK ON HOLIDAYS

Successful Tenderer shall not carry out work on any Government holidays except
with the permission of the Engineer. The contract period will be inclusive of such
holidays.

WORK SUPERVISOR AND FOREMAN
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43.

44,

45.

The Successful Tenderer shall keep a qualified and experienced Engineer for
supervision of works to ensure best quality work. He shall also give all necessary
personal superintendence during the execution of the works and as long thereafter
as the Engineer may consider necessary until the expiration of the ‘Defect Liability
Period” stated in Clause 19 above. The Successful Tenderer shall also during the
whole time, the works are in progress, employ competent Foreman approved by the
Engineer whose qualification must conform to the requirements specified by the
Engineer. In special cases he shall be constantly in attendance of the building while
the men are at work. Any directions, explanations, instruction or notices given by
the Engineer to such Foreman shall be held to be given to the Successful Tenderer.

DISMISSAL OF WORKMEN ETC.

The Successful Tenderer shall on the request of the Engineer immediately dismiss
from the works any person employed thereon who may, in the opinion of the
Engineer be unsuitable or incompetent or who may in the opinion of the SIDBI or
the Engineer misconduct himself and such person shall not be again employed or
allowed on the works without the written permission of the Engineer and/or the
SIDBI.

ASSIGNMENT OR SUBLETTING OR BRIBES

(a) This contract shall not be assigned or sublet without the written approval of the

SIDBI. If the Successful Tenderer shall assign or sublet this contract, or attempts to
do so or become insolvent or commence insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift,
loan, pre-requisite award, reward or advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised or offered by the Successful Tenderer, any
of his servants or agents to any officer of the SIDBI or to persons who shall become
in any way directly or indirectly interested in the Contract, the SIDBI may
thereupon by notice in writing rescind the contract and the retention money of the
Successful Tenderer shall thereupon stand forfeited and be absolutely at the
disposal of the SIDBI, and the same consequences shall ensure as if the contract
had been rescinded under Clause 42 thereof and (in addition) the Successful
Tenderer shall not be entitled to recover or to be paid for any work therefore
actually performed under the contract.

(b) The whole of the works including the contract shall be executed by the Successful

Tenderer and he/they shall not directly or indirectly transfer or assign or underlet
the contract or any part, share or interest therein nor shall he take a new partner
without the written consent of the SIDBI and no subletting shall relieve the
Successful Tenderer from the full and entire responsibility of the contract or from
active superintendence of the works during the progress.

OTHER PERSONS ENGAGED BY SIDBI
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47.

48.

The SIDBI reserves the right to use the premises and any portion of the site for the
execution of any work not included in this contract, which he may desire to have
carried out by other persons, and the successful Tenderer shall allow all reasonable
facilities for the execution of such work, but is not required to provide any plant or
materials for the execution of such works except by special arrangement with the
SIDBI.

OTHER AGENCIES AND PROVISIONAL SUMS

(a) The Successful Tenderer is to afford all reasonable facilities to all other agencies,

sub-agencies, specialists, merchants, tradesman and others who may at any time be
appointed by the Engineer with the consent of the SIDBI for executing any work or
supplying any goods relating to the constructions, servicing, equipping or
furnishing of the building under construction or in the compound. In case of delay
in completion of his work due to other agencies’ work, the Successful Tenderer
shall only have a right to ask for extension of time but no other claim on this or any
other account shall be entertained by the SIDBI.

(b) If any provisional sum is included in the bill of quantities they are to be deducted

wholly if not required or in part the SIDBI reserves to itself the right to appoint any
agency to do the work allowed for in provisional sums and the successful Tenderer
shall not have any right to claim any profits on this account.

LABOUR WAGES AND REGULATIONS

Notwithstanding any contained in the conditions of this contract the Successful
Tenderer shall comply with the provision of the contract labour (Regulation &
Abolition) Act 1970 and various rules framed thereunder by different State
Government, in respect of all labourers directly or indirectly employed by the
Successful Tenderer in the works through labour contracts or otherwise the
Successful Tenderer shall be considered as “Principal Employer”.

The Successful Tenderer agrees to grant Provident Fund benefits in accordance
with Employees Provident Fund Act 1962 and Scheme thereunder to his workers.
The successful Tenderer shall pay not less than “fair wages” to labourers engaged
by him on the work. No labour below the age of fourteen years shall be employed.
The successful Tenderer shall at his own expense provide or arrange for provision
of footwear for any labour doing cement mixing work.

INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY

(a) The Successful Tenderer shall be responsible for all injury to persons, animals or

things and for all damages to property, structural and decorative, whether such
injury or damage arise from carelessness or accident or in any way connected
wherewith. This clause shall be held to include, interalia, any damage due to causes
as aforesaid to buildings (whether immediately adjacent or otherwise) and to roads,
streets, footpaths, bridges or ways as well as all damage caused to the buildings and
works forming the subject of this contract by the inclemency of weather. The

34



49.

50.

Successful Tenderer indemnifies the SIDBI and holds him harmless in respect of all
expenses arising from such injury or damage to persons or property aforesaid and
also in respect of any claim made in respect of injury or damages consequent upon
such claim.

(b) The successful Tenderer shall reinstate all damage of every sort mentioned in this
clause, so as to deliver up the whole of the contract works complete and perfect in
every respect and so as to make good and otherwise satisfy all claims for damage as
aforesaid to the property or third parties.

(c) The Successful Tenderer also indemnifies the SIDBI against all claim which may be
made upon the SIDBI during the currency of this contract by any employee or
representative of an Employee of the agency, or any sub-agency, employed by him,
for any injury to or loss of life or such employees, or for compensation payable
under any law for the time being in force to any workman or to the representative of
any deceased or incapacitated workmen.

(d) The Successful Tenderer also indemnifies the SIDBI in respect of any costs,
charges and/or expenses, including legal costs as between Solicitor and client,
occurring out of any award of compensation and/or damages consequent upon such
claims.

(e) The SIDBI shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensation cost, charges and/or expenses arising or ascertaining from
or in respect of any such claim and/or damages as aforesaid from any sum, or sums
due to, or become due to the Successful Tenderer.

NOTICE

Notice for the SIDBI, the Engineer or the Successful Tenderer may be served
personally or sent by registered post addressed to the office of the SIDBI or the last
known place of business of the Engineer and the Successful Tenderer or in the case
of the successful Tenderer also be being left on the works. Any notice sent by
registered post shall be deemed to be served at the time when in the ordinary course
of post, it would be delivered.

APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT

The Successful Tenderer shall during the currency of the contract when called upon
by the Engineer engage and also ensure engagement by sub-agencies and other
employed by the successful Tenderer with the works such number of apprentices in
categories mentioned below and for such periods as may be required by the
Engineer. The Successful Tenderer shall train them as required under the
Apprentices Act 1961 and the Rules made thereunder and shall be responsible for
all obligations of the SIDBI under the said act including the liability to make
payments to apprentices as required under the said Act.
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The Successful Tenderer shall comply with the provision of Apprentices Act 1961
and Rules and Orders issued hereunder from time to time.

If the Successful Tenderer fails to do so, his failure will be deemed to be a breach
of contract and the SIDBI reserves the right to cancel the contract. The Successful
Tenderer also shall be liable to any pecuniary liability arising on account of any
violation by him of the provisions of the Act.

51. ADOPTION OF INTEGRITY PACT & INDEPENDENT EXTERNAL
MONITORING

As per the directives of the Central Vigilance Commission(CVC), New Delhi, the SIDBI is
bound to Implement a concept called Integrity Pact(IP) in respect of all major procurements,
which essentially envisages an agreement between the prospective vendors/ bidders(i.e.
Contractors) and the buyer(i.e. SIDBI) committing the persons/ officials of both the parties not
to exercise any corrupt influence on any aspect of the contract. The IP envisages a panel of
Independent External Monitors, who would review independently and objectively, whether and
to what extent parties have complied with their obligations under IP.
CVC has appointed Independent External Monitor (IEM) details as below:-
Shri. Ashok Sinha, (1AS retd.)
13 Yayati, Sect-58A, Nerul (West),
Palm Beach Road,
Navi-Mumbai 400706
Mob : 9821844044, e-mail : asinha51@gmail.com
The Salient feature of the Pact is given as under:
To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence /prejudiced dealing prior to, during and subsequent to the currency of the
contract to be entered into with a view to :-
Enabling the BUYER to obtain the desired quality of work at a competitive price in
conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement and
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in
order to secure the contract by providing assurance to them that their competitors will
also abstain from bribing and other corrupt practices and the BUYER will commit to
prevent corruption in any form by its officials by following transparent procedures.
The parties also agree as follows:
Commitments of the BUYER
1.1  The BUYER undertakes that no official of the BUYER, connected directly or

indirectly with the contract, will demand, take a promise for or accept, directly
or through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either
for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the contract.

1.2 The BUYER will during the pre-contract stage, treat all BIDDERs alike, and
will provide to all BIDDERs the same information and will not provide any
such information to any particular BIDDER which could afford an advantage to
that particular BIDDER in comparison to other BIDDERS.
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1.3 All the officials of the BUYER will report to the appropriate Government office
any attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with full and verifiable facts and the same is prima facia
found to be correct by the BUYER, necessary disciplinary proceedings, or any other
action as deemed fit, including criminal proceedings may be initiated by the BUYER
and during such a period shall be debarred from further dealings related to the contract
process. In such a case while an enquiry is being conducted by the BUYER the
proceedings under the contract would not be stalled.

Commitments of BIDDERS

3.

The BIDDER commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or during any
pre-contract or post-contact stage in order to secure the contract or in furtherance to
secure it and in particular commit itself to the following : -

3.1  The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any officials of the
BUYER, connected directly or indirectly with bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

3.2  The BIDDER further undertakes that it has not given, offered or promised to
give, directly or indirectly any bribe , gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage
or inducement to any official of the BUYER or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining
or execution of the contract or any other contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to
the contract or any other contract with the Government.

3.3  BIDDERs shall disclose the name and address of agents and representatives and
Indian BIDDERSs shall disclose their foreign principals or associates.

3.4  BIDDERs shall disclose the payments to be made by them to agents/brokers or
any other intermediary, in connection with this bid/contract.

3.5  The BIDDER further confirms and declares to the BUYER that the BIDDER is
the original manufacture/integrator/authorized government sponsored export
entity of the defence stores and has not engaged any individual or firm or
company whether Indian or foreign to intercede, facilitate or any way to
recommend to the BUYER or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER , or has any amount
been paid, promised or intended to be paid to any such individual, firm or
company in respect of any such intercession, facilitation or recommendation.

3.6 The BIDDER, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he has
made, is committed to or intends to make to officials of the BUYER or their
family members, agents, brokers or any other intermediaries in connection with
contract and the details of services agree upon for such payments.
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3.7

3.8

3.9

3.10

3.11

3.12

3.13

The BIDDER will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.
The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.
The BIDDER shall not use improperly, for purposes of competition or personal
gain or pass on the others, any information provided by the BUYER as part of
the business relationship, regarding plans, technical proposals and business
details, including information contained in any electronic data carrier. The
BIDDER also undertakes to exercise due and adequate care lest any such
information is divulged.
The BIDDER commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.
The BIDDER shall not instigate or cause to instigate any third person to commit
any of the actions mentioned above.
if the BIDDER or any employee of the BIDDER or any person acting on behalf
of the BIDDER, either directly or indirectly, is a relative to any of the officers
of the BUYER or alternatively, if any relative of the officer of the BUYER has
financial interest/stake in the BIDDER’s firm , the same shall be disclosed by
the BIDDER at the time of filling of tender.
The term ‘relative’ for this purpose would be as defined in Section 2

(77) of the Companies Act, 2013.

The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee of
the BUYER.

Previous Transgression

4.1

4.2

The BIDDER declares that no previous transgression occurred in the last three
years immediately before signing of this integrity Pact, with any other company
in any country in respect of any corrupt practices envisaged hereunder or with
any Public-Sector Enterprise in India or any Government Department in India
that could justify BIDDER’s exclusion from the tender process.

The BIDDER agrees that if it makes incorrect statement on this subject,
BIDDER can be disqualified from the tender process or the contract, if already
awarded, can be terminated for such reason.

Earnest Money (Security Deposit)

5.1

5.2

5.3

While submitting commercial bid, the BIDDER shall deposit initial/total

Security Deposit, with the BUYER through any of the following instrument.

() Bank Draft on a Pay Order in favour of SIDBI, payable at Delhi

(i) A confirmed guarantee by an Indian Nationalised Bank, promising
payment of the guaranteed sum to the BUYER immediately on demand
without any demur whatsoever and without seeking any reasons
whatsoever. The demand for payment by the BUYER shall be treated as
conclusive proof of payment.

(iii)  Any other mode or through any other instrument (to be specified in the
RFP)

The Earnest Money [to be paid in the form of Bank Draft only] /Security

Deposit shall be valid till the date of bid validity as mentioned in the RfP.

In case of the successful BIDDER a clause would also be incorporated in the

Article pertaining to Performance Bond in the Purchase Contract that the
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provision of Sanctions for Violation shall be applicable for forfeiture of
Performance Bond in case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.

54  No interest shall be payable by the BUYER to the BIDDER on Earnest

Money/Security Deposit for the period of its currency.

6. Sanctions for Violations
6.1  Any breach of the aforesaid provision by the BIDDER or any one employed by
it or acting on its behalf (whether with or without the knowledge of the

BIDDER) shall entitle the BUYER to take all or any one of the following

actions, wherever required :-

Q) To immediately call off the pre-contract negations without assigning any
reason or giving any compensation to the BIDDER. However, the
proceedings with another BIDDER(s) would continue

(i)  The Earnest Money Deposit (in pre-contract stage) and /or Security
Deposit/Performance Bond) (after the contract is signed) shall stand
forfeited either fully or partially, as decided by the BUYER and the
BUYER shall not be required to assign any reason therefore.

(iii)  To immediately cancel the contract, if already signed, without giving
any compensation to the BIDDER

(iv)  To recover all sums already paid by the BUYER, and in case of Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a bidder from a
country other than India with interest thereon at 2% higher than LIBOR.
If any outstanding payment is due to the bidder from the buyer in
connection with any other contract for any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER along with interest.

(vi)  To cancel all or any other Contracts with the BIDDER, the BIDDER
shall be liable to pay compensation for any loss or damage to the
BUYER resulting from such cancellation/rescission and the BUYER
shall be entitled to deduct the amount so payable from the money(s) due
to the BIDDER

(vii)  To debar the BIDDER from participating in future bidding processes of
the buyer or its associates or subsidiaries for minimum period of five
years, which may be further extended at the discretion of the BUYER.

(viii)  To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.

(ix)  In cases where irrevocable Letters of Credit have been received in
respect of any contract signed by the BUYER with BIDER, the same
shall not be opened.

(x) Forfeiture of Performance Bond in case of decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

6.2  The BUYER will be entitled to take all or any of the actions mentioned at para

6.1(i) to (x) of this Pact also on the commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the knowledge
of the BIDDER), of an offence as defied in Chapter IX of the Indian Penal
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code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted
for prevention of corruption.

6.3  The decision of the BUYER to the effect that a breach of the provision of this
Pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the independent Monitor(s)
appointed for the purposes of this Pact.

Fall Clause

7.1  The BIDDER undertakes that it has not supplied/is not supplying similar

products /systems or subsystems at a price lower than that offered in the present
bid in respect of any other Ministry/Department of the Government of India or
PSU and if it is found at any stage that similar product/systems or sub systems
was supplied by the BIDDER to any other Ministry/Department of the
Government of India or a PSU at a lower price, then that very price, with due
allowance for elapsed time, will be applicable to the present case and the
difference in the cost would be refunded by the BIDDER to the BUYER, if the
contract has already been concluded.

Independent Monitors

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The BUYER is in the process of appointing Independent Monitors (hereinafter
referred to as Monitors) for this Pact in consultation with the Central Vigilance
Commission.

The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under this
Pact.

The Monitors shall not be subject to instruction by the representatives of the
parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of meetings.
As soon as the Monitor notices or has reason to believe, a violation of the Pact,
he will so inform the Authority designated by the BUYER

The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the BUYER including that provided
by the BIDDER. The BIDDER will also grant the Monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to
his project documents. The same is applicable to Subcontractors. The Monitor
shall be under contractual obligation to treat the information and documents of
the BIDDER/Subcontractor(s) with confidentiality

The BUYER will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings could
have an impact on the contractual relations between the parties. The parties will
offer to the Monitor the option to participate in such meetings

The Monitor will submit a written report to the designed Authority of the
BUYER within 8 to 10 weeks from the date of reference or intimation to him by
the BUYER/BIDDER and should the occasion arise, submit proposals for
correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provision of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the
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documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary information and documents in English and shall extend
all possible help for the purpose of such examination.

10. Law and Place of Jurisdiction
This Pact is subject to Indian Law. The place of performance and jurisdiction is
the seat of the BUYER

11 Other Legal Actions
The action stipulated in this integrity Pact are without prejudice to any other
legal action that may follow in accordance with the provisions of the extant law
in force relating to any civil or criminal proceedings.

12.  Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and extend up
to 5 years or the complete execution of the contract to the satisfaction of both
the BUYER and the BIDDER/Seller, including warranty period, whichever is
later in case BIDDER is unsuccessful, this integrity Pact shall expire after six
months from the date of the signing of the contract.

12.2  Should one or several provisions of the Pact turn out to be invalid, the
remainder of this Pact shall remain valid. In this case, the parties will strive to
come to an agreement to their original intentions.

All the contractors applying for this tender shall be governed by the
abovementioned provision of the Integrity Pact.

For & on behalf of the For & on behalf of
SIDBI with seal Contractor with seal

TECHNICAL SPECIFICATION AND CONDITION (AIR CONDITIONING)

1. GENERAL:

The system design, basis of design, estimated requirements and other relevant data are
outlined in this section.

2. SCOPE OF WORK:

The scope comprises supply, installation, testing and commissioning of air-conditioning by
VRV/ VRF/split ac system. The system shall be able to cater the partial load which can be as
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low as 20% of the total load. Thereby the operation of indoor& outdoor units is minimized. The
Inverter based Scroll Compressors/Digital Scroll compressor which has higher EER is
employed in the VRV/VRF systems ensures trouble free operation. Proper drain for each unit
shall be worked out without major additional to the building. Proposed AC system will be
microprocessor controlled inclusive of safety factor & gadgets.

The condensing units should be capable of providing cooling within ambient range of 15-degree
C to 50-degree C in the range of 10-degree C to 35-degree C. The Outdoor Unit should have DC
Inverter Scroll Compressor and Constant Speed Scroll Compressor. The Outdoor Unit should
have a D-Shape Coil for better efficiency and DC Current Operated Fan Motor. All the Indoor
Units to have an EEV built in system and no where the EEV to be placed outside separately. All
expose pipe to be covered with race way or heavy duty flexible pipe for protection. Special
precaution to be taken while, installing of the drain piping.

The contractor shall be responsible for any leakage / seepage due to poor installation of HVAC
drain till the guarantee period. Drain point to be tested for 24 hours after blocking one end.
Drain piping will be plugged at both ends by appropriate method after completing the drain
test to avoid chocking due to foreign material.

3. PRICE:

The quoted price shall include supply, installation, testing and commissioning, commissioning &
handing over of

the equipments at above site.

The prices shall include all material, packing, crating, insurance, freight, handling, sales tax,
work contract tax, exercise duty, octoroi, labor, tools, tackles, lifts, leads and all other charges
except GST if any for the equipment at the above site.

4. SCHEDULE & MANNER OF OPERATION

The work shall be completed within the period of 10weeks. Time being essence of this contract,
the contractor shall make available all labour and material in adequate quantities as and when
required, expedite and schedule the work as required and also manage the operation in such a
manner that the work will be completed within the stipulated time as per the contract.

In addition to providing a detailed time and progress schedule, the contractor shall submit the
plan of action to meet the specified dead line for project completion to the Engineer-in-charge
and also prepare and submit a bar chart in consultation with Engineer-in-charge and shall strictly
adhere to the same. If the contactor fails to meet the time line as per the bar chart agreed by the
contractor than the Engineer-in charge has the right to depute other agencies at his own risk and
cost. The contractor shall be responsible to handover the system to the owner with complete
satisfaction.

Total work shall be carries out in three phases:
Phase — 1: Preparation of shop drawing, drain piping, copper piping and base plate fixing,

testing of drain piping and Nitrogen test of Cu piping. TIME OF COMPLETION 5
WEEKS.

Phase — 2: Outdoor installation, copper pipe connection and IDU installation, testing, and
flushing and gas charging. TIME OF COMPLETION WITH IN 7 WEEKS.

Phase — 3: Gas Charging, Leak testing commissioning and handing over of complete system
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to department. TIME OF COMPLETION WITH IN 10 WEEKS.

5. PERFORMANCE BOND CONTRACT:

The contract shall be performance bond contract and therefore the Contractor shall make their
independent checks for heat loads, selection of equipments and allied works thereof and shall be
fully responsible for the conditions as per design criteria.

6. DRAWING / DESIGN APPROVAL.:

The contractor shall prepare and furnish all relevant shop drawings along with the sections after
inspection at the site. for approval to the Engineer-in-charge. The execution work shall
commence only after the shop drawings/design are approved by the Engineer-in-charge and also
responsible for the fitment of equipment and accessories. The contractor will submit shop
drawing/ design to the engineer in charge, within 07 DAY after getting work order.

The list of shop drawings shall be as follows:
Detail plans for complete area.
Refrigerant piping routes with sections.

a.
b.

C. Condenser / Evaporative unit location along with the location of MCB.

d. Electrical panel and control scheme.

e. Mounting stand & foundation details. (to be designed by structural engineer employed by
the contractor and approved by owner).

f. Any other detailed drawing required for the system.

g. Drain piping layout with section.

h.

Control cabling detail along with sizes.
I. Power cable sizes and earthing wire sizes.
J. Cu pipe support details.
k. Drain line clamp details. 8.

7.GUARANTEE :

The contractor shall guarantee the equipment against all defects of materials and workmanship
for the period of twelve months from the date of commissioning & handing-over of the
equipment to the owner as certified by the Engineer-in-charge. However, compressor will have
the warranty of five years. Any defects arising during the guarantee period shall be rectified and
made good by the vendor at his own risk & cost to the satisfaction owner.

8. INSPECTION:
Routine performance testing of equipment shall be carried out at works in the presence of the
Engineer in charge / representatives.

9. SUPERVISION
Contractor shall depute their team of engineer for the supervision of installation, testing,
commissioning & handling over at site of work.

10. SECURITY
The contractor is responsible for all the equipments, piping, wiring and all related accessories till
the time of handing over to the customer.

11. TEST

The contractor will perform summer and monsoon and winter test and confirm the performance
of units as specified in the design data.
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12. MAINTANENCE

The contractor will provide sufficient no. of service/ operator team on days the SYSTEM is
running (available 12 hours)along with the service spares during the guarantee (defect) period at
site. However, any defects, including drain, arising during warranty period will be attended
within 24 hours.

13. CIVIL WORK

14.1 - Chasing, cutting and semi-finishing with chicken wire mesh of the brick work or floor for
laying the drain pipe and copper pipe to be in contractor scope.

14 TECHNICAL SPECIFICATION

BASIS OF DESIGN

Outdoor Conditions

Dry Bulb- 115 Deg F(46 deg c)

Wet Bulb- 83.36 Deg F

Inside Conditions

Dry bulb- 71.6 Deg F ( 22 DEG. C+/- 2)
RH- 50-55%

Equipment Selection Criteria:
(a). As per design conditions the apparatus dew point should be 54°F.
(b). the quantity of indoor units and outdoor units is fixed as provided space at site.

The vendor has to check heat loads and accordingly select Indoor & Outdoor equipments. The
vendor shall be fully responsible to achieve the inside conditions as per design data.

15. TECHNOLOGY DESCRIPTION

DC INVERTER TECHNOLOGY

Inverters are used to vary the speed of motors and in this way can be used to control the capacity
of a compressor. For refrigeration users they can be an effective method of accurately matching
compressor capacity to load requirement. A way of reducing compressor output is needed in
almost every application. Without the means to run efficiently at low capacity, compressor
cycling by switching on/off is most commonly used. This method introduces large fluctuations
and high-power consumption due to heavily loaded heat exchangers. Multiple compressor
solutions overcome this problem to some extent and stepping by means of cylinder unloading is
used with piston compressors.

Effect of the Inverter on Performance and Power Input

The capacity can be calculated as being in direct proportion to the speed. A compressor is
designed to have optimum pumping efficiency at its nominal speed, usually 1450 rpm. When
operating at speeds other than the nominal the efficiency will change because of the behaviour of
the valve reeds and the change in pressure drop through the valve plate. However, as these tend
to balance out, the change in volumetric efficiency is small.

Power Measurement and Cable Sizing

The inverter can cause distortion of the sinusoidal current waveform, and between the inverter
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and the motor there is a stepped current approximating to a sine wave. High quality inverters will
introduce minimum distortion and power losses. Power can be measured using the two-
wattmeter method on the input to the inverter.

Currents can exceed the amounts calculated from this power. Cables, fuses and contactors will
need to be sized for the true RMS current flowing through them. General rules for this are:

Cable from motor to inverter - size for 10% more current than

standard. Cable from inverter to mains - size for 20% more

current than standard.

Start Contactor Positioning

The inverter should not be allowed to operate with the output from the inverter to the motor open
circuit. There should be a contactor each side of the inverter, i.e. between the inverter and the
mains and between the inverter and the compressor motor. They should be interlocked to break
the mains side first. When switching on, the motor side contactor should be made first.

When using an inverter bypass, care should be taken to ensure there can be no voltage feedback

to the inverter. Therefore, when the bypass contactor is closed, and the bypass is in operation,
the contactors on either side of the inverter must be open.

Starting and Ramp Up

An inverter is capable of delivering a soft start, but at the same time care must be taken to ensure
that stalling does not occur. The inverter must be able to deliver sufficient power at the lower
frequencies to ensure that the compressor accelerates to nominal speed in approximately 3
seconds or less. Only general guidance can be given here because the exact torque requirements
will depend on system pressures at the time of start up. Longer ramp up times could result in
inadequate lubrication. It may be necessary to set the inverter to deliver a slightly increased.
Voltage at the low frequency applicable during ramp up, but this should not result in deviation
from the V/f rule during normal operation.

Electrical Screening and Voltage Rise

Wiring of the electrical enclosure and the installation must be carefully conducted in accordance
with EMC recommendations. High quality, high reliable pressure sensors must be used, and it is
necessary to follow EMC measures to ensure that the inverter does not disturb the signals from
pressure transducers. Suction and high-pressure sensors signals must be noise-free to the
controller input. The inverter itself should be fitted with suitable EMC filters. Because the
waveform generated by the inverter is built up from pulses, there is a danger that the rate of
voltage rise on an individual pulse can be too fast. Generally, this is measured in kV per
microsecond, and limits at the motor terminals which should be adhered to during the first
microsecond.

Vibration

A compressor running at fixed speed imposes vibrations on its associated framework at a set
group of frequencies. The framework can of course be designed such that its natural frequencies
differ from the imposed frequencies. A compressor driven at variable speed will impose different
frequencies at each speed, so the framework design to eliminate vibration throughout the speed
range is more complex. The framework structure should be stiff enough such that its resonant
frequencies are above the maximum frequency, i.e. 60 or 65 Hz. Designing with natural
frequencies below the minimum speed 20 or 25 Hz, could lead to vibration problems during start
up. Spring mounts should not be used as they have a natural frequency below 65 Hz.
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Internally Compounded Compressors

The operation of internally compounded compressors at variable speed may require the selection
of a different liquid injection inter stage cooling expansion valve.

16. OUTDOOR UNIT WITH HEAT PUMP

* The outdoor shall be factory assembled weather proof casing constructed from heavy gauge
MS panels and coated with baked enamel finish of colour approved by architect. The unit should
be completely factory wired tested with all necessary control.

» The condensing unit shall be capable of assessing the requirement of liquid refrigerant flow of
each evaporating unit at all time by means of a micro computer control expansion valve and
generating the required total flow of refrigerant liquid for supply to the evaporator unit

* All ODU shall have minimum 2 Scroll Compressors and be able to operate even in case one
of the compressors is out of order.

* It should also be provided with duty cycling for multiple Inverter/Digital Compressor
switching starting sequence of multiple ODU.

» The ODU shall be modular in design and should be allowed for side by side installation the
unit shall be provided with its microprocessor control panel. The odu unit should have anti-
corrosive point free steel plate for easy mounting of the unit. The unit shall be manufactured/
assembled in India as per Indian atmospheric conditions and should be capable of performing
for outdoor temperature of 50-degree ¢

 The ODU should be filled with low noise, aero-spiral design fan with grill for spiral
discharge airflow to reduce pressure loss and should be fitted with DC Fan Motor to better
efficiency. The unit should also be capable to deliver of adequate external static pressure.

» The condensing unit shall be designed to operate safely when connected to multiple indoor
high-wall units and AHU.

* Noise level shall not be more than 58 dB (A) at normal operation measured horizontally 1 M
away and 1.5 M above ground.
» Control Wiring from ODU to IDU shall be contractor’s scope.

A. COMPRESSOR:

1- The compressor shall be Highly Efficient Hermetic Scroll type and capable of Inverter
Control. It shall change the speed in accordance to the variation in cooling load requirement or
the refrigerant volume thru loading or unloading.

2- All outdoor units shall have multiple steps of capacity control to meet load on fluctuation and
indoor unit should have individual control. All parts of compressor shall be sufficiently
lubricated stock. Forced lubrication may also be employed.

3- The inverter shall be IGBT (insulated gate bipolar transistor) type for efficient and quiet
operation.

B. HEAT EXCHANGER

1- The heat exchanger shall be constructed with copper tubes mechanically bonded to
Aluminium fins to form a cross fin coil.

2- The Aluminium fins shall be treated with anti-corrosion resin film.( suitable chemical coating)

3- The unit should be with E- bypass / Split type Heat Exchanger for good efficiency of
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condenser.

4- The unit shall be provided with necessary number of direct driven low noise level propeller
type fan arranged for vertical/ horizontal discharge. Each fan shall have safety guard.
5. All necessary safety devices shall be provided to ensure safe operation of the system.

C. REFERIGERENT CIRCUIT

1- The refrigerant circuit shall have liquid and gas shut off valve or a solenoid valve at condenser
end.
2- All necessary safety devices shall be provided to ensure the safety operation of the system.

D. SAFETY DEVICES

1- Following safety devices shall be part of
ODU: (a.) High Pressure Switch.

(b.) Fuse.

(c.) Fan Drive
OLP. (d.) Fusible
plug (e.) OLR
(f.) OLP for

Inverter/digital. (g.) Single
Phase preventer

E. ANTI CORROSION TREATMENT

1- The portions of machines like side panel, outer panel , bottom frame, which are exposed to
corrosive atmosphere, should be alloyed hot-dip zinc coated steel plate, coated with corrosion
protection powder polyester resin coating on both inner and outer surfaces in thickness of
64microns or more.

2- Finned coil protection net should have coating of resin coating containing ultraviolet ray
absorbent. Fan and its fan protective net should be with weather resistant polypropylene resin.

3- The copper pipe-aluminium fan shall be with special acrylic resin coated. And internal
supports, frame, control box shall also be hot-dip zinc coated steel plate and with rust preventive
powder coating of 64 microns or more on inner and outer surface.

4- All screws, bolts used in outdoor unit shall be with SUS410, Zinc-Nickel alloy plating, zinc
chrome acid film treatment and rust inhibitor coating.

F. OIL RECOVERY SYSTEM:

Unit shall be equipped with an oil recovery system to ensure stable operation with long
refrigeration piping length. High efficiency oil separator shall be fitted to the discharge side of
the compressor together with factory filled oil equalization system.

17. INDOOR UNIT

A. GENERAL

The selection deals with supply installation testing commissioning of various types of indoor
units confirming to general specifications. Each indoor unit has Electronic Expansion Valve
which senses the temperature based on variation of the load and conveys the same for the
outdoor modules to respond accordingly. The indoor unit shall be selected as per the
dehumidified CFM.
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1- Indoor units shall be cassette or as Approved by SIDBI. Each unit shall have electronic
control valve to control the refrigerant flow rate respond to load variations in the area it serves.
1.1 The address of the indoor unit shall be set automatically in case of individual control

1.2 In case of centralized control, it shall be set by liquid crystals remote Controller.

2- The fan shall be dual suction, aerodynamically designed turbo, multi-blade type, statically &
dynamically balanced to ensure low noise and vibration free operation of the system. The fan
shall be direct driven type, mounted directly on motor shaft having support from housing.

3- The cooling coil shall be made out of seamless copper tubes and have continuous aluminium
fins. The fins shall be spaced by collars forming an integral part. The tubes shall be staggered in
the direction of airflow. The tubes shall be hydraulically/mechanically expanded for minimum
thermal contact resistance with fins. Each coil shall be factory tested at 21 kg/sqm air pressure
under water.

4- Unit shall have cleanable type filter fixed to an integrally moulded plastic frame. The filter
shall be slide away type and neatly inserted.

5- Each unit shall be provided with Electronic Expansion Valve for cooling.

6- Each high wall unit shall be with wireless LCD type remote controller. The controller shall be
able to change the fan speed and angle of swing flap individually and change s in set temperature
as per requirement.

18. REFERIGERENT

1- Refrigerant should be only R-410A.

2- Other terms as specified in BOQ.
20. DRAIN PIPING

1- Shall be UPVC.
2- The IDU shall be connected to the drain pipe made of rigid heavy duty UPVC, density 10
KG/sg.cm min 20 MM dia meter. The pipe under floor should be 20 Kg/sgcm

3- The pipe shall be laid in proper slope for efficient draining of the condensate water.
21. PIPE INSULATION

1- Refrigerant Pipe Insulation:

(). The whole of the suction and liquid line including all fitting , valves and strainers bodies etc.
shall be insulated with 19 MM/ 13 MM respectively thick class ‘o’ Electrometric Nitrile Rubber
sleeve as per BOQ.

(b). The joint shall be properly sealed with R242 adhesive of polychloroprene to ensure proper
bonding at the ends.

(c). Insulation of cold lines shall be carried out with Armaflex/K-flex insulation sheets and tubes
of appropriate thickness so that condensation does not occur.

2- Drain Pipe Insulation
(a). Drain pipe carrying condensate water shall be insulated with 3 MM thick Kinifoam.

(b). The joint shall be properly sealed with R242 adhesive of polychloroprene to ensure proper
bonding at the ends.

(c). For proper drainage of condensate U-trap shall be provided in the drain piping (wherever
required).
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(d.) All pipe supports shall be of pre-fabricated and pre-painted slotted angle supports properly
installed with clamps.

LIST OF APPROVED MAKES

Note :1) The Tenderer shall confirm the make of the system he intends to use, however the
Engineer-In-Charge reserves the right to approve any of the make specified.

2) The contractor shall get the samples of all other items, which are not covered in the
approved price list, approved from the Engineer-In-Charge.

| S.No | Description of Item Approved Makes
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1. High Rise Equipment
11 VRV/VRF and SPLIT AC System using Daikin/Hitachi/O-general/
Compressor of following make only Mitsubishi
12 Y-Joints VRV/VRF system Daikin/Hitachi/o-general/
Mitsubishi or equivalent
2 Cables & Accessories
2.1 Control Cables Skytone/ Delton/Finolex
2.2 XLPE / PVC Insulated Aluminium Skytone/ Universal/finolex
Conductor Armored Power Cables
2.3 Communication Cable Fusion/ Comscope /
Contemp/Finolex
2.4 Cable Gland Double Compression with Power/Gripwell /Baliga Lighting
Earthing Links Ltd.
2.5 PVC Insulated Copper Conductor Stranded | Finolex/ polycab/ Skytone Havells
Flexible Wires
2.6 PVC Conduit & Accessories (ISl BEC/ Precision/ D Plast/ Polypack
Approved)
2.7 MS/ GI Conduit (ISI Approved) BEC/ AKG/ STEEL KRAFT
2.8 Accessories for MS/GI Conduit (ISI Sharma Sales Corporation/ Super
Approved) Sales Corporation
2.9 Bi metallic Cable Lugs Hax (Brass copper Alloy India
Ltd)/ Dowell’s (Biller india Pvt.
Ltd.)
2.10 Lugs (Tinned Copper) Dowell
211 Slotted/Tray in scope Ducting & Grilles Kelp/Fletco/MM Enterprises.
work)
4.1 Grilles/ Diffusers Caryaire/ Ravistar/ Mapro/ Tristar
4.2 Fire Dampers Caryaire/ Conaire
4.3 G.l. Sheet Metal Duct Jindal/National/ Tata
4.4 Fire Dampers motors Belimo/Siemens
4.5 Self Adhesive Sealing Gasket for Ducts Prima Seal/ Air Flow/ Trocellen
4.6 Hessian (Fire treated) Navair/ Pyroguard
4.7 Stick Pins Prima Seal/ Air Flow
4.8 Selector Switches/ Toggle Switch Siemens/ L&T/ Kaycee
4.9 Change over switch Siemens/ L&T/ HH Elcon/ HPL-
Socomech
4.10 Protection Relay VCD/ Gravity louvers/ Caryaire/Ravistar/Mapro/ Tristar
Exhaust & fresh air louvers
411 Overload Relays with built in single phase L&T/  Minlec/Siemens/  Group
preventer Schneider (MG) France
5 Pipes & Fittings
5.1 UPVC pipe for drain AKG/Polypack/supreme
5.2 Copper Pipes Totaline/Rajco/Mazflow
6 Insulation
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6.1

Polystyrene Expanded (TF Quality) (Pre-
moulded pipe section/slab) Cross Linked

Thermolloyd/ Beard Sell/ Styrene
Pakagings/ DEBS Products/ P R
Pakaging/ Coolite/ Indian Pakaging
Services.

6.2 Polyethylene Trocellen/Supreme

6.3 Glass Wool Owens Corning/ U.P. Twinga

6.4 Closed Cell Elastomeric Insulation Armacell/K-flex/A-flex

6.5 Aluminum Tape Johnson/ Birla 3M

6.6 Acoustic Lining UP Twiga/ Lloyd Insulation

7. Electrical Equipment

7.1 Electrical Panel Board/ Motor Control Tricolite/  Adlec  Systems  pvt

Centre (Power Coated) Ltd./Triton/ System Power Control

1.2 Electric Motor (TEFC) Siemens/  Crompton/  Kirloskar/
ABB

7.3 Starters/ Switch gear Siemens/ L&T/ Group Schneider
(MG) France

7.4 Miniature Circuit Breaker (MCB) ?ieme)ns/ MDS Legrand/ Hager
L&T

7.5 Moulded Case Circuit breaker (MCCB) Siemens/ L&T/ GE Power/ Group
Schneider (MG)NS

7.6 Air Circuit Breaker (ACB) Siemens/ L&T/ GE Power/ Group
Schneider (MG)NW

1.7 Earth leakage circuit Breaker (ELCB) MDE, Isegrand/ Hager (Larsen &
Toubro

7.8 Push Button Starter Siemens/ L&T/Group Schneider
(MG)

7.9 Auxiliary Relays/ Contactors Siemens/ L&T/ Group Schneider
(MG) France

7.10 Line Type Fuse Siemens/ L&T/GE

7.11 Timer Siemens/ L&T/GE

7.12 Terminal Block Elmax

7.13 Voltmeter/ Ammeter (Digital) Automatic Electric/ L&T/ Siemens
/ Enercon

7.14 Indicating Lamps (LED Type)/ Push Button | Siemens/ L&T/ Vaishno

7.15 Single Phase Preventer (Current Base) L&T/ Minlec

7.16 Electronic Digital Meters Enercon System Pvt. Ltd/ L&T

(AIV/PFIHz/KW/KWA) With Led Display
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Details of the Bidders

ANNEXURE 1:

No

Description

Particulars

Name of the Bidder

Nature of Bidder

(Pvt Ltd or Public Ltd Co/
Partnership firm etc)
(Attach attested copy of
Certificate

of Incorporation/
Partnership Deed)

Registration No/ Trade
License,
(if any attach copy)

3A

Whether OEM or
authorised dealer of OEM
(Please mention Brand /
name of OEM) In case of
authorised dealer, please
enclose certificate / letter
from OEM

OEM / Authorised Dealer

Brand / Name of OEM-----

Registered Office
Address

Address for
Communication

Contract person
Name
Designation

Telephone No

Email ID
Website

PAN No.
(attach copy)

10

CST/VAT No.
(attach copy)

11

Service Tax Registration
No.
(attach copy)

12

Annual Turnover
(attach audit reports)
2017-16

2016-17

2017-18

13

Earnest Money Deposit
Details
(Rs1,00,000/-)

Demand
Draft No.
Name of
The
Bank
Date
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(Signature of the Bidder)

Designation, Seal
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Past Purchase Orders

Annexure-2:

Details of the Purchase Orders executed during the last three years 2015-
16 to 2017-18

Sl. | Order Items Value Name of Contact Contac | Date of
No | Number Organizati | Person t Completi
and on Name Details | on
date and with E-

Designati | mail
on

Enclose copy of purchase order

(Signature of the Bidder)
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Annexure-3:
Declaration Regarding Experience

To,

The Deputy General Manager,
Administration and Premises Vertical,
SIDBI, Videocon Tower, Ground Floor,
E-1, Rani Jhansi Road,

Jhandewalan Extension,

New Delhi-110055

Modular and other Furniture including Supply and Installation in SIDBI Office at
Atmaram House,1 Tolstoy Marg, New Delhi

Dear Sir,

I've carefully gone through the Terms & Conditions contained in the above
referred tender. | hereby declare that we are OEM / authorised dealer for ---
------- make modular furniture / chairs and my company / firm has more
than five years of experience in fabricating, supplying and installing

modular furniture to Central/State Govt. Departments/ PSUs/Banks/reputed
establishments.

(Signature of the Bidder)

Designation, Seal

Date:
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Annexure-4.
Declaration Regarding Clean Track by Bidder

To,

The Deputy General Manager,
Administration and Premises Vertical,
SIDBI, Videocon Tower, Ground Floor,
E-1, Rani Jhansi Road,

Jhandewalan Extension,

New Delhi-110055

Modular and other Furniture including Supply and Installation in SIDBI Office at
Atmaram House,1 Tolstoy Marg, New Delhi

Dear Sir,

I've carefully gone through the Terms & Conditions contained in the above
referred tender. | hereby declare that my company / firm is not currently
debarred / black listed by any Government / Semi Government
Organizations / Institutions in India or abroad. | further certify that I'm
competent officer in my company / firm to make this declaration.

Or

| declare the following

No Country in which | Black listed / debarred by | Reason Since
the company is Government / Semi when
debarred Government/Organizations and
/blacklisted / | lInstitutions for how
case is pending long

(NOTE: In case the company / firm was blacklisted previously, please
provide the details regarding Period for which the company / firm was
blacklisted and the reason/s for the same)

Yours faithfully

(Signature of the Bidder)

Designation, Seal Date:
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Annexure - 5:
Declaration for Acceptance of Terms and Conditions

To,

The Deputy General Manager,
Administration and Premises Vertical,
SIDBI, Videocon Tower, Ground Floor,
E-1, Rani Jhansi Road,

Jhandewalan Extension,

New Delhi-110055

Modular and other Furniture including Supply and Installation in SIDBI Office at
Atmaram House,1 Tolstoy Marg, New Delhi

Dear Sir,

I've carefully gone through the Terms & Conditions as mentioned in the
above referred RFP document. | declare that all the provisions of this RFP
are acceptable to my company. | further certify that I'm an authorized

signatory of my company and am, therefore, competent to make this
declaration.

Yours faithfully,
(Signature of the Bidder)

Designation, Seal Date:
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(Format for Declarations & Undertaking to be typed on bidder agency’s letterhead and to be
submitted in Part -1 (TECHNICAL ENVELOPE) of the Tender document)

DECLARATION -1

This is to certify that neither I/we/any of us/is in anyway related to any employee in the SIDBI,
or any of its constituent units.

Date: (Signature of the tenderer)
with company seal/rubber stamp
Place:

DECLARATION -2

I/We hereby declare that 1/we have not quoted any extra condition along with the Part-11
(FINANCIAL ENVELOPE) of the Tender.

Date: (Signature of the tenderer)
with company seal/rubber stamp
Place:

UNDERTAKING

This is to certify that I/we have carefully gone through the drawings/specifications, etc. given
in the Tender document & have clearly understood the site working conditions, time schedule
given and have accordingly quoted my balanced rates after going through all details.

I/'we hereby give an undertaking that I/we shall carryout the work strictly as per the given
specifications and shall complete the same within the stipulated time frame.

I/We also undertake that the physical EMD instrument shall be deposited by me/us with the
office of SIDBI, DELHI inviting the Tender before the bid opening date otherwise the SIDBI,
DELHI inviting the Tender may reject the bid and also take action to withdraw my/our
enlistment or debar me/us from further tendering in SIDBI or its constituent units.
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CONTRACT AGREEMENT

Interior/Renovation work in SIDBI Office at Atmaram House, 1, Tolstoy Marg, New

Delhi
THIS AGREEMENT made at New Delhi on this ........ day of ........ of Two
Thousand and Eighteen between ........ , @ Company within the meaning of the
Companies Act, ........ and having its Registered Office/ Office at ........ (hereinafter

referred to as “Contractor” which expression shall, unless it be repugnant to the
subject or context thereof, include its heirs, legal representatives, executors,
administrators, assignees, successors as the case may be) of the FIRST PART and

Small Industries Development Bank of India, a corporation established by
Small Industries Development Bank of India Act, 1989 (39 of 1989) and having its
Head Office at SIDBI Towers, 15, Ashok Marg, Lucknow - 226001 and inter alia a
office at Videocon Tower, Ground Floor, E-1, Rani Jhansi Road, Jhandewalan
Extension, New Delhi - 110055 (hereinafter referred to as "SIDBI", which expression
shall, unless it be repugnant to the subject or context thereof, include its successors
and assignees) of the SECOND PART.

Whereas SIDBI is desirous of undertaking the Interior/Renovation works of

SIDBI Office at Atmaram House, 1, Tolstoy Marg, New Delhi and has accepted the
tender offer dated ........ furnished by the contractor & the contractor has agreed to
perform the services as set out and subject to the terms & conditions set forth in

the said documents mentioned herein under

THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to
form and be read and construed as part of this agreement viz,

a) Notice inviting Tender
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b) The Tender Document comprising Tender Notice, instruction to tenderers, General
Conditions of the Contract, Appendix 1 to ........ to General Conditions of Contract,
Special Conditions of Contract, Technical Specifications (Schedules A, ........ ), Notes
to Schedule of quantities, preferred makes of materials, Schedule of quantities for
Civil, Plumbing, Sanitary, Interior & Electrical works, Tender Drawings / Sketches.

c) Safety code and Model rules for the protection of health, sanitary arrangements

for workers employed.

d) Corrigendum(s) to tender.

3. In consideration of the payments to be made by SIDBI to the Contractor the
Contractor hereby covenants and agrees with the Bank to construct, renovate,
complete and perform the works in conformity in all respects and subject to all terms
and conditions/rules as mentioned in the aforesaid documents which shall from part of

this agreement.

In witness whereof, the parties hereunto have set their respective hands and

seals the day and year first above written.

For & on behalf of the For & on behalf of

SIDBI with seal Contractor with seal
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INDEMNITY BOND

Interior/Renovation work in SIDBI Office at Atmaram House, 1, Tolstoy Marg, New
Delhi

THIS DEED OF INDEMNITY BOND made at New Delhi on this ........ day of
........ of Two Thousand and Eighteen by ........, a Company within the meaning of
the Companies Act, ........ and having its Registered Office/ Office at ........
(hereinafter referred to as “the Borrower” which expression shall, unless it be
repugnant to the subject or context thereof, include its heirs, legal representatives,
executors, administrators, assignees, successors as the case may be).

Now this Deed Witnessed that in pursuance of the contract agreement
dt......... and in consideration of SIDBI having agreed to make payments on the
running bills claimed by my company based on the works completed by my company
in respect of SIDBI office situated at Atmaram House, 1, Tolstoy Marg, New Delhi and
referred to above,

| hereby undertake to indemnify and keep harmless the SIDBI & its project
Architect from any damages, prosecution, other legal suits and claims arising out of
any mishaps occurring at the site due to faulty work, faulty construction and for
violating rules and regulations for which | shall be solely responsible.

Signature of Contractor With seal

Witness: -
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