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TENDER NOTICE 
 
Sealed tenders on “item rate % basis” are invited in a single bid system from reputed, 
experienced contractors/civil contractors for Interior fitments work including misc. 
civil, sanitary, electrical, networking and other services in SIDBI’s office premises at 
Atma Ram House, 1, Tolstoy Marg, New Delhi. 

M/s Sunando Dasgupta and Associates has been appointed by SIDBI as “Architect/ 
Consultant” for the above-mentioned project. 

Formats for technical and financial bids may be downloaded from SIDBl’s web site 
www.sidbi.in as well as Central Public Procurement (CPP) Portal 
http://eprocure.gov.in/. 
 
 

Earnest Money (EMD)   Rs.2.71 Lakh 

  
In the form of a crossed Demand Draft from 
any scheduled Bank, payable at Delhi. 

     
      

Estimated Cost  Rs. 260.58 Lakh 
 
   

Period of completion  12 weeks     
        
Date of Pre-bid meeting        

  

17/08/2018 at 3.00 p.m. at the office 
of The Deputy General Manager- 
Administration and Premises Vertical, 
SIDBI, Videocon Tower, Ground Floor, 
E-1, Rani Jhansi Road, Jhandewalan 
Extension, New Delhi-110055     

Time, date and Place of Submission 
of tender 

 

On 28.08.2018 till 3.00 p.m. at The 
Deputy General Manager-
Administration and Premises Vertical, 
SIDBI, Videocon Tower, Ground Floor, 
E-1, Rani Jhansi Road, Jhandewalan 
Extension, New Delhi-110055 
    

    
 
   
          
Time and date of opening of
technical bids 

 

At 3.30 PM on 28.08.2018 at the office of The 
Deputy General Manager- Administration 
and Premises Vertical, SIDBI, Videocon Tower, 
Ground Floor, E-1, Rani Jhansi Road, 
Jhandewalan Extension, New Delhi-110055  
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The EMD of unsuccessful tenderers will be returned immediately after 

awarding the work to successful tenderer. The Bank will not be bound to accept 
the lowest tender and reserves the right to accept or reject any or all the tenders 
without assigning any reason whatsoever. 

 
 
 

For DGM, APV, SIDBI, NEW DELHI 
Date: 07/08/2018 
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INSTRUCTIONS TO TENDERER 
 

1. Sealed tenders on item rate % basis are invited in a two-bid system from 
reputed, experienced contractors/civil contractors for Interior fitments work 
including misc. civil, sanitary, electrical, networking and other services in SIDBI’s 
office premises at Atma Ram House, 1, Tolstoy Marg, New Delhi. 

 
VOLUME-1 Technical Bid Containing 
  
1) Tender notice and Instructions to Tenderers, 
2) Prequalification criteria, 
3) General Conditions of Contract, 
4) Special conditions of contract,  
5) Appendix 1-6, 

 
VOLUME-2 Price Bid containing:  Bill of Quantities. 
 

2. Formats for technical and financial bids may be downloaded from SIDBl’s 
web site www.sidbi.in as well as Central Public Procurement (CPP)Portal 
http://eprocure.gov.in/. 
 
 

3. Contractors are advised to attend the pre-bid meeting on the date indicated 
in the tender notice for seeking any clarifications. Any discrepancies should be 
brought to the notice of the Bank. Further, it is also advised to furnish the 
enquiries in advance to enable the bank to clarify the same.  

 

4. The Tenderer is required to check the numbers of the pages and should any 
be found missing or in duplicate, or the figure or writing indistinct, he must 
inform the Architect/SIDBI at once and have the same rectified. Should the 
Contractor be in doubt about the precise meaning of any item or any provision 
or if he wants any clarification, he must inform Architect/SIDBI in writing before 
the scheduled date of pre-bid meeting. No claim will be allowed in respect of 
errors in the Contractors tender due to any mistake In the Schedule of 
Quantities, which should have been but was not rectified in the manner 
described above. 

 

5. Tenderers are requested to put their firm’s endorsement on each page of the 
tender documents as a token of acceptance.  

 

6. (a) The Contractors are required to quote % (+/-) over the total amount (DSR 
and Non DSR amount) given in the summary. 

(b) The % (+/-) quoted including discounts, if any in the summary will be 
applied on each item to work out the rates. 
(c)All corrections to be initialed. 

 
7. No alterations or additions are to be made by the Tenderers to the tender 
document. Violation of this instruction will attract rejection of the tender at the 
discretion of Bank.  

 
8. Earnest money accompanying the tender will be accepted in the form of 
Crossed Demand Draft on any of the nationalized / Scheduled Bank, drawn in 
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favour of SIDBI and payable at Delhi. 
 

9. Any tender, which is not accompanied by Earnest Money Deposit, shall be 
summarily rejected. EMD of unsuccessful tenderers will be refunded without any 
interest. 
 
10. The contract agreement should not be filled. This will be done at the time 
the contract is awarded, in the case of the successful tenderer only. 
Contractors are forewarned that no errors whatsoever arithmetical or otherwise 
will be permitted in their tenders. Tenders containing many errors are liable to 
be considered as Non-bona fide at the discretion of SIDBI. Tenderers should 
note that their tenders should remain open for consideration for a minimum 
period of 90 days from the date of the opening of tenders. 

 

11. The Technical Bid-Volume 1 duly filled in, signed in all the pages and 
stamped by the tenderer to be submitted giving the necessary details in a 
separate sealed COVER-1with the EMD super scribing as “Technical Bid & 
Name of the work”. TheVolume-2 –Price bid duly filled and signed to be placed 
in a separate sealed COVER-2 super scribing as “Price Bid & Name of the work”. 
Both the technical and Price bid to be enclosed within another cover and the 
same may be super scribed as “Tender for “Interior/Renovation work in SIDBI 
Office at Atmaram House,1 Tolstoy Marg, New Delhi” and shall be submitted to The 
Deputy General Manager- Administration and Premises Vertical, SIDBI, Delhi on 
or before the date specified in the Tender notice.  
 
12. The Sealed Envelopes shall be opened at the specified time in the presence 
of the tenderers or their authorized representatives if they desire to attend.  
 
13. The Price bid of tenderers whose technical bid is complete and eligible for 
pre-qualify in all respects only will be opened on the date as may be decided 
by the competent authority.  

 
14. The Bank reserves the right to accept any tender or accept tenders in part 
or to reject any or all tenders without assigning any reasons thereof and will not 
be liable to offer any explanation whatsoever.  

 

15. Non-compliance of the above instructions is liable to render the Tender 
non-bona fide.  

 
16. No conditions should be altered, or new conditions should be put in the 
tender. 
 
17. Conditional tenders are liable for rejection. 

 
 

For DGM- APV, SIDBI, Delhi 
Date:     07/08/2018 
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FORMAT OF COVERING LETTER FOR SUBMISSION OF TENDER (to be 
submitted in the letter head of the firm) 
 
 

 
To, 
The Deputy General Manager, 
Administration and Premises Vertical, 
SIDBI, Videocon Tower, Ground Floor, 
E-1, Rani Jhansi Road, 
Jhandewalan Extension, New Delhi-110055 
 
 
Dear Sir, 
 

TENDER FOR Interior/Renovation work in SIDBI Office at 
 Atmaram House,1 Tolstoy Marg, New Delhi 

 
 
Having examined the Technical Bid, Volume-1, including the scope of works, time 
frame and all the terms and conditions of the contract, we hereby submit all the 
necessary information and relevant documents for considering us for bidding for the 
above-mentioned work. 
 
We understand that “Employer” reserves the right to reject any or all offers without 
assigning any reason thereof. 
 
  
 
 
 
Date:                                                                                           (Signature of tenderer) 

Including title and  
capacity in which  
offer is made with 
seal. 
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OFFER LETTER FROM THE TENDERER TO SIDBI (to be submitted in the letter head of the firm) 
 
To,  
The Deputy General Manager, 
Administration and Premises Vertical, 
SIDBI, Videocon Tower, Ground Floor, 
E-1, Rani Jhansi Road, 
Jhandewalan Extension, New Delhi-110055 
 
Name of work: Interior/Renovation work in SIDBI Office at Atmaram House,1 Tolstoy Marg, New 

Delhi 
Dear Sir, 
 

1) Having examined the pre-qualification criteria, drawings, specifications conditions, 
form of item rate % contract, schedule of quantities relating to the above work and 
having visited and examined the site of the proposed works and having acquired 
the requisite information relating thereto as affecting the tender invited by you on 
behalf of the SIDBI. 

2) I/We, the undersigned, hereby offer to construct, execute and complete the above 
work of the “Interior/Renovation work in SIDBI Office at Atmaram House,1 Tolstoy Marg, 
New Delhi “to the satisfaction of SIDBI on item rate % basis in strict accordance with 
the contract conditions and specifications, for the sum mentioned in price bid or 
such other sum as may be ascertained in accordance with the said conditions.  

 
3) I/We, undertake to complete and deliver the whole of the works within a period as 

specified in Appendix-1 to the General Conditions of Contracts. I/We shall be under 
the obligation to pay the sum as stated in the said Appendix for the period that the 
works shall remain incomplete as compensation subject to the condition of 
contract relating to an extension of the time.   

4) In the event of the tender being accepted   
a. I/We do agree to pay to SIDBI within fourteen days from the date of 

acceptance of tender, the sum stated in the said Appendix as initial Security 
Deposit by demand draft or furnish a Bank guarantee of an equivalent 
amount. 

 
b. I / We further agree to the deduction of 8% of the value of each interim bill 

up to the maximum sum stated in the said Appendix as Retention Money.  
 

5) We note that earnest money shall be merged with the initial Security Deposit after 
our tender is accepted and is liable to be forfeited at the discretion of SIDBI, in the 
event of our withdrawing the tender or modifying the tender or in the event of our 
failure to furnish the initial security deposit. The maximum amount of retention 
money shall be the total Security Deposit as stated in the said Appendix. I / We do 
agree that EMD may be forfeited if tender is withdrawn /modified by me / us.   

6) I/We agree that until a formal agreement on stamp paper is prepared and signed, 
this tender with your written acceptance thereof shall constitute a binding contract 
between us.  

 
 
 
Name and Signature with Date of the Contractor with seal. 
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PRE-QUALIFICATION OF CONTRACTORS FOR INTERIOR FITMENTS WORK, INCLUDING 
MISC. CIVIL, SANITARY, ELECTRICAL, NETWORKING AND OTHER SERVICES, IN SIDBI’S 

OFFICIAL PREMISES AT NEW DELHI 

A. INTRODUCTION 

1. Small Industries Development Bank of India (SIDBI) wish to empanel contractors for Interior 

Fitments work, including misc. Civil, sanitary, electrical, networking and other services, for 

its Official Premises located at following locations 

(i) 1st to 4th floor of Atmaram House, 1 Tolstoy Marg, New Delhi, 

(ii) 10th to 12thfloor office space purchased by SIDBI of Atmaram House, 1 Tolstoy 

Marg, New Delhi, 

(iii) Any other locations in National Capital Region (NCR). 

The estimated cost for the work at Sr.No.1 above is Rs.270 lakh (approx.) + applicable 

GST.  Estimated cost of other works may vary from Rs.100 lakh to Rs.200 lakh + 

applicable GST. 
2. The application in the prescribed Format should be submitted along with all supporting 

documents like copies of latest Income-Tax returns filed, list of work completed / in hand 

with their value during the last 5 years, work completion certificates, list of tools and 

personnel available, details of registration / empanelment with different institutions, financial 

turnover, solvency certificate from Bank, etc. 

3. The applications should reach the  

The Deputy General Manager 
Administration & Premises Vertical 
SIDBI, Videocon Tower,  
Ground Floor, E-1, Rani Jhansi Road,  
Jhandewalan Extension 
New Delhi - 110055 

 

 On or before August 28, 2018 at 1500 hrs. 

 

4. Contractors who shall be found eligible after scrutiny of application, documents, site visits to 

the earlier work, etc., shall be empaneled and whose technical bid is complete in all 

respects only, the price/ financial bid shall be opened as decided by competent authority 

after advising to pre-qualified tenderers. No other advertisement shall be released for 

issuance/ opening of Bids. 
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5. The panel of pre-qualified contractors shall be normally valid for a period of 3 years but can 

be extended for another 2 years at the discretion of SIDBI. Contractors whose performance 

is found to be not satisfactory will be removed from the panel. SIDBI reserves the right to 

use the said panel for other works also. 

6. Interested Contractors who satisfy the criteria should apply with complete details in the 

following formats: 

a. Bio-data / application – (Format I)  

b. List of works executed and works in hand – (Format II A, II B & II C) 

c. Details of empanelment with other institutions – (Format III) 

d. Details of Resources (manpower, tools and plant) and infrastructure facilities available 

– (Format IV) 

e. Financial information (turnover / profit & loss, etc.) during the last three years – (Format 

V) 

ELIGIBILITY CRITERIA 

 

1. The Contractors / Service Providers should have their office / set-up in Delhi / NCR for the 

last 2 years. 

2. They shall have minimum experience of 5 years in the field of executing similar works.  

3. Contractors / Service Providers who have executed similar work / empanelled with Banks, 

Financial institutions, Public Sector Undertakings and large corporate will be preferred. 

Similar Work means “Interior Fitments work, composite works of Civil, sanitary, electrical, 

fire alarm, firefighting networking, wood work, false ceiling, panelling, partitions, storage 

units, flooring, and other interior furnishing work or Original Building Construction with 

above mentioned Interior works 

4. The Contractors should have satisfactorily executed one similar nature of work (i.e. interior 

fitment works etc.)  costing at least Rs.216 lakh or one original building construction work 

costing at least Rs.500 lakh.  

OR 

Two similar nature of works (i.e. interior fitment works etc.) costing at least Rs.135 

lakh each or two original building construction work costing at least Rs.250 lakh 

each, in last 3 years (ending with the last date for receipt of applications). 
5. The Contractors / Service Provider should have a professional reputation and the quality of 

works executed by the contractor should be of acceptable standard. The works assigned to 

them should have been completed within the prescribed time. SIDBI may inspect the works 

of the Agency to assess quality and other parameters. 

6. Solvency certificate of at least Rs.70 lakh from the Bankers is preferable. 
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7. Comply following related financial turnover and Profit & Loss account for the last three 

financial years duly certified by Chartered Accountant is preferable. 

a. Average annual financial turnover Rs.1200 lakh 

b. Agency to be in profit, at least in one financial year during the last three financial years.  

8. The contractors are required to attach the requisite satisfactory documents as a proof in 

support of above pre-qualification criteria, along with their application. Failure to submit the 

same may result into rejection of the application.  

9. SIDBI reserves the right to cross check the information furnished and may obtain 

confidential report from their previous clients. SIDBI reserves the right to reject any or all 

applications at any stage without assigning any reason, thereof. 

10. In view of the various restrictions, permissions required to carry out the proposed Work, 

Contractors who have executed Similar Work(s) in New Delhi Municipal Corporation 

(NDMC) area within a radius of 1 - 2 kms. of Atmaram House, 1 Tolstoy Marg, New Delhi or 

any other area having such type of restrictions in the last 2 years would be preferred.   
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Format I 

Application Form / Bio Data 

1 Name of Contractor  

Address of Contractor  

Contact Nos.  

E-mail Id  

2 Nature of Constitution of Contractor 

(whether Proprietary / Partnership / Company, 

furnish full details) 

 

3 Year of Establishment  

4 Organization Profile  

5 Whether the Contractor is a Micro or Small 

Enterprise. If yes, please enclose a proof for the 

same. 

YES / NO 

6 Name of Proprietor / Managing Partner / Director  

Telephone No. / Mobile No.  

E-mail ID  

7 Income Tax PAN No. 

(Enclose copy of PAN CARD and latest Income 

Tax return filed) 

 

8 Name & Address of Bankers 

(Enclose Solvency Certificate of Rs. __ lakh) 

YES / NO 

9 Detailed description and value of work done in 

past 5 years and works in hand 

(to be furnished in Format II A, II B& II C) 

YES / NO 

10 Details of Registration / Empanelment with Govt. 

Department / Banks/ Financial Institutions / 

PSUs 

(to be furnished in Format III) 

YES / NO 

11 Details of Resources (manpower, tools and 

plant) and infrastructure facilities available (to be 

furnished in Format IV) 

YES / NO 

12 Financial Information 

(to be furnished in Format V) 

 

 Average Annual Financial Turnover 

during last 3 (three years) 

Rs. ____ lakh p.a. 
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 Agency to be in profit, at least in one 

financial year during the last 3 (three) 

financial years 

YES / NO 

 Agency should have a positive net worth 

in the last audited balance sheet 

 

13 Whether the Applicant was blacklisted by any 

Client / Agency 

YES / NO 

If YES, please furnish 

details. 

14 DECLARATION 

I hereby declare that the details furnished above are true and correct to the 

best of my knowledge and belief and I undertake to inform you of any 

changes therein, immediately. In case any of the above information is found 

to be false or untrue or misleading or misrepresenting, I am aware that I may 

be held liable for it. 

 Signature  

 Name  

 Date  

 Seal  

 

*********** 
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Format II A 

Particulars in respect of Similar Works executed in the last 5 (five) years 

S. 
No. 

Name of 
the work 
executed 

with 
Address 

Name & 
Address 

of the 
Client 
with 

Contact 
Numbers 

Value of 
work 

executed 
in Rs. 
lakh 

Date of 
Completion 

Stipulated 
date for 

completion 

Actual 
duration 
taken for 

completion 

Name of 
Consultant, 
if any, with 

Contact 
No.  

        

        

        

        

        

        

        

        

        

        

 

Please enclose the copies of work order / agreement and completion certificate from the 
Client (Employer) for each work. 

*********** 
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Format II B 

Particulars of Similar Works in Hand 

S. 
No. 

Name of 
the work 
executed 

with 
Address 

Name & 
Address 

of the 
Client 
with 

Contact 
Numbers 

Value of 
work 

executed 
in Rs. 
lakh 

Date of 
Completion 

Stipulated 
date for 

completion 

Actual 
duration 
taken for 

completion 

Name of 
Consultant, 
if any, with 

Contact 
No.  

        

        

        

        

        

        

        

        

        

        

 

Please enclose the copies of work order / agreement and completion certificate from the 
Client (Employer) for each work 
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Format II C 

Particulars of Similar Work(s) in New Delhi Municipal Corporation (NDMC) area within a 
radius of 1 - 2 kms. of Atmaram House, 1 Tolstoy Marg, New Delhi or any other area having 

such type of restrictions in the last 2 years 

S. 
No. 

Name of 
the work 
executed 

with 
Address 

Name & 
Address 

of the 
Client 
with 

Contact 
Numbers 

Value of 
work 

executed 
in Rs. 
lakh 

Date of 
Completion 

Stipulated 
date for 

completion 

Actual 
duration 
taken for 

completion 

Name of 
Consultant, 
if any, with 

Contact 
No.  

        

        

        

        

        

        

        

        

        

        

 

Please enclose the copies of work order / agreement and completion certificate from the 
Client (Employer) for each work. 
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Format III 

Details of Empanelment with Other Institutions 

S. 
No. 

Name & 
Address of the 
Institution with 

Contact No. 

Category / 
Type of 

Work for 
which 

empanelled 

Registered / 
Empaneled 
for Value of 
Work up to 

Rs. ___  

Date of 
empanelment 
and validity 

Details of 
Certificate 

/ letter 
from the 

institution, 
Bank, etc. 

      

      

      

      

      

 

Please enclose copies of letters of empanelment of each organization 
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Format IV 

Details of Resources (Manpower, Tools and Plant) / Infrastructure Facilities 

1 Details of Manpower  

 (a) Manager / Engineer  

 (b) Supervisor  

 (c) Skilled workers  

 (d) Unskilled workers  

2 Details of tools & Plant  

 (a)  

 (b)  

 (c)  

3 Details of Infrastructure available  

4 Any other relevant information  
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Format V 

Format of Financial Information (Turnover / Profit & Loss, etc.) during the last 3 years 

S.No. Financial 
Year 

Annual 
Turnover  

(in Rs lakh) 

Profit / Loss 
(in Rs lakh) 

Net worth 
(in Rs lakh) 

Documents 
enclosed as 

proof 

      

      

      

      

 

Please enclose copy of Profit & Loss Account and Balance Sheet duly audited / certified by 
a Chartered Accountant 
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GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATION  
In construing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 

 
I.  “Employer” or Bank: The term “Employer” or "Bank " shall denote SMALL INDUSTRIES   
DEVELOPMENT BANK OF INDIA with their REGISTERED OFFICE at SIDBI, Videocon Tower, 
Ground Floor, E-1, Rani Jhansi Road, Jhandewalan Extension, New Delhi-110055 
represented by the DGM, APV, SIDBI, New Delhi and any of its employees or representative 
authorized on their behalf. 
 
II. “Architects/ Consultants”: The term “Architects/ Consultants” shall mean M/s 

SUNANDO DASGUPTA AND ASSOCIATES, 210 , 2ND FLOOR AJIT SINGH COMPLEX, PLAZA 
MARKET, VASUNDHARA ENCLAVE, DELHI-110096. or in the event of his/their ceasing to 
be the “Architects” for the purpose of this contract such other person/s the 
“Employer” shall nominate for the purpose. 

 
III. Engineer: The term "Engineer" shall mean authorized Engineer appointed by 

“Architects”/Bank for day-to-day supervision of works at site as per tender terms.  
 
IV.  Contractors: The term “Contractor”, “Bidder"   or   "Tenderer"   shall   mean  

_______________________________________ (Name and address of Contractor) and 
his/their heirs, legal representatives, assigns and successors. 

 
Site:  The "site" shall mean the Atma Ram House, 1, Tolstoy Marg, New Delhi, belonging 
to SIDBI with plot area mentioned on drawings where the existing building is to be 
renovated as per the working drawings issued by the “Architects” / “Bank “for the 
contractor’s use. 

 
V. Drawings: "Drawings" means the drawings referred to in the Specification and any 

modification of such drawings approved in writing by the Bank and such other 
drawings as may from time to time be furnished or approved in writing by the 
Architect /Bank. The work is to be carried out in accordance with drawings, 
specifications, the schedule of quantities and any further drawings, which may be 
given by Architect / Bank during the execution of the work  

 
All drawings relating to work given to the contractor together with copy of schedule 
of quantities are to be kept at site by the contractor and the Architect/Bank shall be 
given access to such drawings or schedule of quantities whenever necessary. In case 
any detailed Working /Fabrication/Shop Drawings are necessary, contractor shall 
prepare such detailed drawings and /or dimensioned sketches thereof and have it 
confirmed by “Architects”/ Bank prior to taking up such work.  
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at 
least 10 days ahead from the time when it is required for implementations so that the 
“Employer” may be able to give decision thereon  
 

VI. “The Works” shall mean the work or works to be executed or done under this contract 
and shall include materials, apparatus, equipment, plant, fittings and other things for 
incorporation in the works.  
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VII. "Contract" means the contract effected by the contractor's Tender and the 
 “Employer” acceptance thereof comprising (in addition to the Tender and 
 Acceptance) the priced bill of Quantities and Schedules, Schedules of 

 
particulars (if any), Eligibility Criteria, Specifications and Drawings, these General 
Conditions of 

 Contract, Special Conditions contained in or attached to any of the forgoing 
 documents, any alterations agreed in writing between the parties before the 
 formal acceptance of the Tender, all these documents taken together, shall 
 be deemed to form one contract and shall be complementary to one 
 another.   

VIII "Specifications" means the specifications annexed to or issued with these 
 conditions and includes Indian or another approved standard 
 specifications  and where such a 
 specification is not available, the specification approved by the Architect 
 and the Engineer.   
 
IX         "Approved" means approved in writing including subsequent written confirmation of  

previous verbal approval and "approval" means approval in writing including as  
aforesaid.   

X  "Non DSR/ Market  rate" means the rate as prevailing  in  the  market and recommended
by the Architect and as approved by the “Employer” on the basis of cost of materials,
labour, plant etc. inclusive of any tax, duty, octroi etc. at the time of execution of  
            work.  
XI “The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the 

schedule (or bill) of quantities as specified and forming part of this contract.  
XII “Act of Insolvency” shall mean any act such as defined by the 

Presidency Towns Insolvency Act or in Provincial Insolvency Act or any 
amending statutes. 

 
2. SCOPE  
The work consists of Interior/Renovation work in SIDBI Office at Atmaram House,1 Tolstoy 
Marg, New Delhi in accordance with the “drawings” and “Schedule of Quantities”. The 
civil, sanitary, plumbing, electrical, interior etc., are within the scope of this tender. 

 
It includes furnishing all materials, labour, tools and equipment and management 
necessary for and incidental to the construction and completion of the work. All work, 
during its progress and upon completion, shall confirm to the lines, elevations and 
grades as shown on the drawings furnished by the “Employer”/” Architects”. Should any 
detail essential for efficient completion of the work be omitted from the drawings and 
specifications, it shall be the responsibility of the contractor to inform the 
“Employer”/”Architects” and to furnish and install such detail with 
“Employer”/”Architects”' concurrence, so that upon completion of the proposed work 
the same will be acceptable and ready for use “Employer” / “Architects” may in their 
absolute discretion issue further drawings and or written instruction, details, directions & 
explanations, which are, hereafter collectively referred to as “The Employer instructions” 
in regard to  

a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work.   

b) Any discrepancy in the drawings or between the schedule of quantities 
and/or drawings and/or specification.  
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c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof.   

d) The demolition removal and/or re-execution of any work executed by the 
contractors.   

e) The dismissal from the work of any persons employed there upon.  
f) The opening up for inspection of any work covered up.   
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability  
period.  

The Contractor shall forthwith comply with and duly execute any work comprised in 
such “Employer”/” Architects”’ instructions, provided always that verbal instructions, 
directions and explanations given to the contractors or his representative upon the 
works by the “Employer”/” Architects” shall if involves a variation, be confirmed in 
writing to the contractor/s within seven days. No works, for which rates are not 
specifically mentioned in the priced schedule of quantities, shall be taken up without 
written permission of the “Employer”/” Architects”. Rates of items not mentioned in the 
priced schedule of quantities shall be fixed by the “Employer” in consultation with the 
“Architects” as provided in Clause “variation”. 
 
The contractor shall set up necessary field testing equipments for day to day testing of 
materials like slump test for concrete, moulds for preparing concrete cube test samples, 
silt content and bulkage of sand etc. 
 
Regarding all factory-made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work 
 
The scope of works involves completing the interior& renovation of the building fit for 
occupation, which also involves & means submitting the As-Built Drawings to statutory 
authorities, Water Supply & Sanitary, Electrical Board Authorities and any such other 
statutory/ regulatory authorities, arranging for their Inspection of works, rectifications, 
following up with them for securing their permissions/ clearances no objection 
certificates, sewerage, water & electrical connections, as applicable SIDBI shall make 
necessary payments directly to the concerned authorities on demand & against 
receipts or reimburse such charges to the contractor on production of demand notices 
& paid receipts. The successful contractor shall make necessary liasoning works 
including making submission of applications to the statutory authorities and no extra 
payment will be considered by SIDBI for obtaining above mentioned services, 
clearances & completion certificates. 
 
3. TENDERER SHALL VISIT THE SITE  
Intending tenderer shall visit the site and make him thoroughly acquainted with the 
local site condition, nature and requirements of the works, availability of specified 
materials in the tender, facilities of transport condition, effective labour and materials, 
access and storage for materials and removal of rubbish. The tenderer shall provide in 
their tender for cost of carriage, freight and other charges as also for any special 
difficulties, including police restriction for transport etc., for proper execution of work as 
indicated in the drawings.  
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The successful tenderer will not be entitled to any claim of compensation for difficulties 
faced or losses incurred on account of any site condition which existed before the 
commencement of the work or which in the opinion of the “Employer”/” Architects” 
might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 
 
4. TENDERS  
The entire set of tender paper issued to the tenderer should be submitted fully filled and 
also signed at appropriate places as detailed in the Instructions to Tenderers. 
 
No modifications, writings or corrections can be made in the tender papers by the 
tenderer. 
 
The “Employer” reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders for each section or to split up and distribute any item 
of work to any specialist firm or firms, without assigning any reason. 
 
The tenderers should note that the tender is strictly on the item rate % basis and their 
attention is drawn to the fact that the offer quoted should be correct, workable and 
self-supporting. If called upon by the “Employer”/” Architects” detailed analysis of any 
or all the rates shall be submitted. The “Employer”/” Architects” shall not be bound to 
recognize the contractor’s analysis.  
The works will be paid for as “measured work” on the basis of actual work done on item 
rate % basis and not as “lump sum” contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly, related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges will be allowed in 
this connection. In the case of lump-sum charges in the tender in respect of any item of 
works, the payment of such items of work will be made for the actual work done on the 
basis of lump-sum rates as will be assessed to be payable by the “Employer”/” 
Architects”. 
 
The “Employer” has power to add /to omit any work as shown in drawings or described 
in specifications or included in schedule of quantities and intimate the same in writing 
but no addition, omission or variation shall be made by the contractor without 
authorization from the “Employer”. No variation shall vitiate the contract. 
 
The tenderer shall note that his tender shall remain open for consideration for a period 
of Ninety days from the date of opening of the tender. 
 
5.. AGREEMENT  
The successful contractor shall sign a Contract Agreement as per enclosed proforma 
shall pay for all stamps and legal expenses, incidental thereto. The contractor shall 
submit Indemnity Bond, Guarantee Certificates for specialized works in stamp papers as 
per Bank’s approved proformas. 
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5 A. PERMITS AND LICENCES  
Permits and Licenses for release of materials, which are under Government control, 
shall be arranged by the contractor. The “Employer” may render necessary assistance, 
sign any forms or applications that may be necessary but shall not be responsible for 
actual procurement or for any delay in procurement 
 
It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-receipt of any controlled materials in due time on 
this account or according to his own requirements.  
The contractor shall at his own cost arrange for storage shed adequate for taking 
delivery and storing of the quantity of controlled materials released by the authorities or 
supplied by the “Employer”. The costs of storing, transporting, etc., of all materials 
including those under Government control are to be included by the tenderer in his 
quoted rates. 
 
The “Employer”/” Architects” shall be indemnified against all Government or legal 
actions for theft or misuse of controlled materials in the custody of the contractor. 
 
6.…GOVERNMENT AND LOCAL RULES  
The contractor shall confirm to the provisions of all local Bye-laws and Acts relating to 
the work and to the Regulations etc., of the Government and Local Authorities and of 
any company with whose system the structure is proposed to be connected. The 
contractor shall give all notices required by said Act, Rules, Regulations and Bye -laws 
etc., and pay all fees payable to such authority/authorities for execution of the work 
involved. The cost, if any, shall be deemed to have been included in his quoted rates, 
taking into account all liabilities for licenses, fees for footpath encroachment and 
restorations etc., and shall indemnify the “Employer” against such liabilities and shall 
defend all actions arising from such claims or liabilities.  
7.…TAXES AND DUTIES  
The tenderers must include in their tender prices quoted for all duties royalties, cess 
and sales tax or any other taxes EXCEPT GST or local charges if applicable. 
Applicable GST will be paid over and above quoted amount. 
 
 
8. PROVISIONAL SUMS (PS)  
All provisional sums described in the schedule of quantities towards prime cost items 
shall be exclusively allotted to the purchase of materials and not for any handling and 
fixing to be done by the contractor. Such costs of handling and fixing with profit 
(including transport charges if required) shall be separately included in the contract 
price as described in the schedule of quantities. The utilization of the amounts covered 
under this head will be absolutely at the discretion of the “Employer”. Contractor is to 
make payment for these materials to the suppliers on certificate or order issued by the 
“Employer”/ “Architects” and realizes them through his bills from the “Employer”. 
 
9. QUANTITY OF WORK TO BE EXECUTED  
The quantities shown in the schedule of quantities are only approximate and are 
intended to cover the entire work indicated in the drawings but the “Employer” 
reserves the right to execute only a part or the whole or any excess thereof without 
assigning any reason thereof. 
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10. OTHER PERSONS ENGAGED BY THE “EMPLOYER”  
The “Employer” reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by other Agency or persons, 
and contractor shall allow all reasonable facilities and use of his scaffolding for the 
execution of such work. The main contractor shall extend all cooperation in this regard. 
 
11. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY  
The tenderer will have to deposit the amount specified in the Tender Notice in the 
specified format in favour of SIDBI at the time of submission of tender as Earnest Money. 
The “Employer” is not liable to pay any interest on the Earnest Money. The Earnest 
money of the unsuccessful tenderers will be refunded without any interest soon after the 
decision to award the work is taken or after the expiry of the validity period of the 
tender. The earnest money shall be in the form of a Demand Draft. 
The successful tenderer to whom the contract is awarded will have to deposit as initial 
security deposit a further sum to make up 2 % of the value of the accepted tender 
including the Earnest Money. The initial Security Deposit will have to be made within 14 
days from the date of acceptance of tender, failing which the “Employer” at his 
discretion, without prejudice to any other rights/remedies available under the terms of 
this Contract may revoke the letter of acceptance and forfeit the Earnest money 
deposit furnished along with the tender. The initial Security Deposit will not yield any 
interest & shall be adjusted towards the total security deposit to be held by the Bank. It 
shall be refunded to the contractor without any interest fourteen days after the defects 
liability period and after deducting any sum due from the contractor on any account 
under this contract. Initial security deposit shall be in the form of a Demand Draft. SIDBI 
may however release the ISD during the course of work, against the Bank guarantee in 
a suitable format, at its discretion.  
 
Apart from the initial security deposit made as above, retention money shall be 
deducted from progressive running bills @ 8% of the gross value of each running bills 
until the total security deposit, i.e., the initial Security Deposit plus the retention money 
equals: 
 
a) 10% on the first rupees one lakh of the cost of work   
b) 7.5% on the next rupees one lakh of the cost of work   
c) 5% on the remaining amount of the cost of work  
 
The total security deposit will be refunded to the contractor, after deducting any sum 
due from the contractor on any account under this contract, 14 (fourteen) days after 
the end of defects liability period provided he has satisfactorily carried out all the work 
and attended to all defects in accordance with the conditions of the contract. No 
interest is allowed on retention money/total security deposit. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  
The contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown 
or described therein provided that the same can reasonably be inferred there from 
and if the contractor finds any discrepancies therein he shall immediately and in 
writing, refer the same to the “Employer”/“Architects” whose decision shall be final and 
binding. 
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The contractor shall provide himself for ground and fresh water as also electricity for 
carrying out of the works at his own cost. The “Employer” shall on no account be 
responsible for the expenses incurred by the contractor for hired ground or fresh water 
and electricity obtained from elsewhere therein he shall immediately and in writing, 
refers the same to the “Employer”/ “Architects” whose decision shall be final and 
binding. However, the employer may consider to provide the water as also electricity, if 
available from the single source by levying suitable market charges. The contractor has 
to make necessary tapping arrangements besides installation of sub meters, where ever 
required. 
The offer quoted will be inclusive of everything necessary to complete the said work 
within the contemplation of the contract, and beyond which no extra payment will be 
allowed for incidental or contingent work, labour and/or materials inclusive of all taxes 
and duties whatsoever except for specific items, if any, stipulated in the tender 
documents 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of any 
work, all tools, tackle, machineries and equipments and all the necessary centering, 
scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, 
watching and lighting by night as well as by day required not only for the proper 
execution and protection of the said work but also for the protection of the public and 
safety of any adjacent roads, streets, walls, houses, building, all other erections, matters 
and things and the contractor shall take down and remove any or all such centering, 
scaffolding, planking, timbering, strutting, shorting etc., as occasion shall be required or 
when ordered so to do, and shall fully reinstate and make good all matters and things 
disturbed during the execution of works to the satisfaction of the “Employer”/ 
“Architects”. 
 
The contractor shall also provide such temporary road on the site as may be necessary 
for the proper performance of the contract and for his own convenience but not 
otherwise. Upon completion, such roads shall be broken up and leveled where so 
required by the drawings unless the “Employer” shall otherwise direct. 
 
The contractor shall at all times give access to workers employed by the “Employer” or 
any men employed on the buildings and to provide such parties with proper sufficient 
and if required, special scaffolding, hoists and ladders and provide them with water 
and lighting and leave or make any holes, grooves etc., in any work, where directed by 
the “Employer” as may be required to enable such workmen to lay or fix pipes, 
electrical wiring, special fittings etc. The quoted rates of the tenderers shall accordingly 
include all these above-mentioned contingent works. 
 
13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART  
13.1 Time of completion: 
 
The entire work is to be completed in all respects within the stipulated period stated in 
the Appendix-1. The work shall deem to be commenced on seventh day from the date 
of acceptance letter or date of handing over of site, whichever is later. Time is the 
essence of the contract and shall be strictly observed by the contractor. 
 
13.2 Extension of Time: 
 
If in the opinion of the “Employer”/ SIDBI the works were delayed for reasons beyond 
control of the contractor, SIDBI may grant a fair and reasonable extension of time for 
completion of the contract works.
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Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay 
to the “Architect”/ SIDBI. The Contractor shall also, if practicable, indicate in such a 
request the total period for which extension is desired, overlapping period, if any, with 
earlier events causing delays, net extension required. 
 
In such case, the “Employer” may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the contractor by the 
“Employer” in writing, within one month of the date of such request. Non-application by 
the contractor for extension of time within time schedule or happening of an event, 
which will require extension of time, will render the contractor noneligible for seeking 
extension of time at later date & this shall be binding to the contractor. While granting 
extension, the “Employer” shall notify the contractor the period of time which will not 
qualify for levy of liquidated damages. 
 
For the period in excess of original stipulated period and authorized extension of time 
(i.e. period not qualifying for levy of liquidated damages), granted by the “Employer”, 
the provision of liquidated damages as stated under Clause 15 hereof will become 
applicable 
 
However, the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 
 
14. PROGRESS OF WORK 
 
During the period of WORK, the contractor shall maintain proportionate progress on the 
basis of a Programmed Chart submitted by the contractor immediately before 
commencement of work and agreed to by the “Employer”/ “Architects”. Contractor 
should also include planning for procurement of scarce material well in advance and 
reflect the same in the programmed chart so that there is no delay in completion of the 
project. 
 
15. LIQUIDATED DAMAGES  
Time is the essence of the contract. The completion of the building is essential to 
comply with various requirements of the Bank. Thus, the contractor shall be aware and 
take note that non- completion of the building will affect the Banks committed 
programs and thus the loss by way delayed completion of related works etc., are 
invaluable and cannot be easily assessed. Therefore, it is part of the agreed terms that 
in the event of any delay in completion of the work, the Bank is liable to charge the 
contractor without the necessity of providing for any details of such losses suffered by 
the Bank. Further, If the contractor fails to maintain the required progress in terms of the 
contract or to complete the work and clear the site on or before the contract or 
approved extended date of completion, he shall, without prejudice to any other right 
or remedy of the “Employer” on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below or such smaller 
amount as may be fixed by the “Employer” on the contract value of the work for every 
completed week that the progress remains incomplete. 
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For this purpose, the terms contract value shall be value at the contract rates of the 
work as ordered/ accepted. 
 
The “Employer” shall have the right to adjust, / set-off against any sum payable to the 
contractor under this or any other contract with the ‘“Employer” anywhere in India/ 
outside India. 
 
If the contractor fails to complete the works within the time for completion stated in the 
Appendix/ elsewhere or within any extended time under Clause 13 hereof, the 
contractor shall pay the “Employer” the sum at the rate of 1% (one percent) of the 
contract value per week of delay subject to a limit of 10% (ten percent) of the contract 
value as “Liquidated damages” for the period during which the said works shall so 
remain incomplete or the “Employer” may deduct aforesaid sum towards such 
damages from any monies due to the Contractor Appendix- 1 shall also be referred. 
However, the employer reserve its right to charge a lower LD amount at its discretion 
based on the part completion and handing over of flats/works.  
 
16. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS  
The contractor may provide, fix up and maintain in an approved position, proper office 
accommodation for the contractor’s representative & staff at his own cost. Such offices 
shall be open at reasonable hours to receive instruction notices or communications and 
clear away on completion of the works and make good all work disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. 
 
The contractor shall provide at his own cost all-artificial light required for the work and 
to enable other contractors and sub-contractors to complete the work within the 
specified time. 
 
The contractor shall provide suitable temporary shed/enclosures for the watchmen and 
clear away the same when no longer required and to provide all necessary 
attendance, lights etc., required.  
The contractor shall arrange for temporary latrines for the use of workers and field staff 
and keep the same in a clean and sanitary condition to the satisfaction of the Public 
Health Authorities and shall cause such latrines and soil to be cleared away whenever 
necessary and shall make good all the works disturbed by these conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles, cisterns, water 
tanks etc., used for the storage of water, must be suitably protected against breeding 
of mosquitoes. The contractor shall indemnify the “Employer” against any breach of 
rules in respect of anti-material measures. 
The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building 
structure other than those approved by the “Employer”. 
 



29 

 

 
Protective Measures: The contractor from the time of being placed in possession of the 
site must make suitable arrangements for watching, lighting and protecting the work, 
the site and surrounding property by day, by night, on Sundays and other holidays, on 
round the clock basis and no extra will be paid by SIDBI for such services. Contractor 
shall indemnify the “Employer” against any possible damage to the building, roads or 
members of the public in course of execution of the work. 
 
The contractor shall provide necessary temporary enclosures, gates, entrances, etc., for 
the protection of the work and materials and for altering and adopting the same as 
may be required and removing on completion of the works and making good all works 
disturbed. 
 
Storage of materials: The contractor shall provide and maintain proper sheds for the 
proper storage and adequate protection of the materials etc., and other work that 
may be executed on the site including the tools and materials of sub-contractors and 
remove the same on completion. Sheds for storage of cement should have pucca floor 
raised above the ground. 
 
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary for the works shall be provided by the contractor 
for the due performance of this contract as instructed by the Site Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 
required for safely taking measurement and shall be supplied by the contractor. 
 
The “mistries” and the supervisor on the works shall carry with them necessary 
instruments like a steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob 
and a square and shall check the work to ensure that the work is being done 
according to the drawing and specifications. 
 
The Site Engineer will use any or all measuring instruments or tools belonging to the 
contractors as he chooses for checking the works executed or being executed on the 
contract. 
 
Contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his scaffolding, tools & plant etc. by subcontractors for their work. 
 
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS  
The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-laws of any authorities, and /or any water, 
lighting and other companies, and/or authorities with whose systems the structures were 
proposed to have connection and shall before making any variations from the 
drawings or specification that may be associated to so conform, give the 
“Employer”/”Architects” written notices specifying the variations proposed to be made 
and the reasons for making them and apply for instruction thereon. The “Employer”/” 
Architects” on receipt of such intimation shall give a decision within a reasonable time.  
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the “Employer”. 
The contractor shall indemnify the “Employer” against all claims in respect of patent 
rights, royalties, damages to buildings, roads or members of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the “Employer” saved harmless and indemnified in all respects from such actions, costs 
and expenses. 
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18. CLEARING SITE AND SETTING OUT WORKS  
The site shown on the plan shall be cleared of all or obstructions, grass, plants, loose 
stone, and materials rubbish of all kinds. All holes or hollows whether originally existing 
produced by removal of loose stone or materials shall be carefully filled up with earth 
well rammed and leveled off as directed at his own cost.  
The contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress 
of any part of the work, the contractor shall at his own expenses rectify such error, if 
called upon to the satisfaction of the “Employer”. The contractor shall further set out the 
works to the alternative positions at the site until one is finally approved and the rates 
quoted in his tender should include for this and no extra on this account will be 
entertained. 
 
19. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, 
drain, cesspool or other place shall not be deposited on the surface but shall be at 
once carted away by the contractor to the place provided by him. 
The contractor shall keep the foundations and works free from water and shall provide 
and maintain at his own expenses electrically or other power-driven pumps and other 
plant to the satisfaction of the “Employer” for the purpose, until the building is handed 
over to the “Employer”. The contractor shall arrange for the disposal of the water so 
accumulated to the satisfaction of the “Employer” and local authority and no claims 
will be entertained afterwards if he does not include in his rates for the purpose. 
 
20. ACCESS 
 
Any authorized representative of the “Employer” shall at all reasonable times have free 
access to the works and/or to the workshop, factories or other places where materials 
are being prepared or constructed for the work and also to any place where the 
materials are lying or from where they are being obtained, and the contractor shall 
give every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of 
the “Employer” no person shall be allowed at any time without the written permission of 
the “Employer”
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21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS  
All the works specified and provided for in the specifications or which may be required 
to be done in order to perform and complete any part thereof shall be executed in the 
best and approved quality of the respective kinds in accordance with the particulars 
contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to 
time be given by the “Employer”/”Architects” during the execution of the work, and to 
his entire satisfaction. 
 
Whenever required by the “Employer”/” Architects” the contractor shall have to carry 
out tests on materials and workmanship in approved materials testing laboratories or as 
prescribed by the “Employer”/” Architects” at his own cost to prove that the materials 
etc., under test conform to the relevant I.S. Standards or as specified in the 
specifications. The necessary charges for preparation of mould (in case of concrete 
cube) and test samples transporting, testing etc., shall have to be borne by the 
contractor. No extra payment on this account would in any case be entertained. 
 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charge for import duties, sales tax, octroi and other charges 
and must be the best of their kind available and the contractor/s must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be done 
in the best workman like manner. Samples of all materials to be used must be submitted 
to the “Employer”/” Architects” when so directed by the Engineer/ “Architects” and 
written approval from “Employer”/” Architects” must be obtained prior to placement of 
order. 
 
During the inclement weather the contractor shall suspend concreting and plastering 
for such time as the “Employer”/” Architects” may direct and shall protect from injury all 
work when in course of execution. Any damage during constructions, to any part of the 
work, for any reasons, due to rain, storm, or neglect of contractor, shall be rectified by 
the contractor, in an approved manner at no extra cost. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes. 
  
The contractor shall cover up and protect from damage, from any cause, all end work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or 
subcontractor and any damage caused must be made good by the contractor at his 
own expenses. 
 
22. REMOVAL OF IMPROPER WORK 
The “Employer/Architect” shall during the progress of the work have power to order in 
writing from in accordance with specifications of instruction, the substitution or proper 
re- time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the 
“Employer”/”Architects” are not execution of any work executed with materials or 
workmanship not in accordance with the drawings and specifications or instructions. 
In case the contractor refuses to comply with the order the “Employer/Architect” shall 
have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or Incidental thereto as certified by the “Employer”/ 
“Architects” shall be borne by the contractor or may be deducted from any money 
due to or that may become due to the contractor. No certificate, which may be given 
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by the “Architects”, shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 
 
23. SITE ENGINEER 
 
The term ‘Site Engineer’ shall mean the person appointed and paid by the 
“Employer”/” Architect” to superintend the work. The contractor shall afford the Site 
Engineer every facility and assistance for examining the works and materials and for 
checking and measuring work and materials. The Site Engineer shall have no power to 
revoke, alter, enlarge or relax any requirements of the contract or to sanction any day 
work, additions, alterations, deviations or omissions or any extra work whatever, except 
in so far as such authority may be specially conferred by a written order of the 
“Employer”. 
 
The Site Engineer shall have power to give notice to the contractor or to his foreman, of 
non-approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the “Employer” is obtained. 
The work will from time to time be examined by the “Architects”, Engineer from the 
Premises Department of the “Employer” and the Site Engineer. But such examination 
shall not in any way exonerate the contractor from the obligation to remedy any 
defects, which may be found to exist at any stage of the work or after the same is 
complete. Subject to the limitations of this clause the contractor shall take instructions 
only from the “Architects”/ “Employer”. 
 
24. OFFICE ACCOMMODATION FOR THE SITE ENGINEER 
 
The contractor shall provide, erect, and maintain at his cost a separate simple  
office watertight office accommodation for the Site Engineer. This accommodation 
shall be well lighted and ventilated and provided with windows, door with a lock.   
The Site Engineer’s office shall be a minimum of 100 sq. ft. and the contractor shall 
provide a desk, chairs, drawers for keeping drawings, a cupboard having proper lock 
and a tack board for displaying drawings. The accommodation shall be demolished 
when directed. The cost of the site office construction shall be borne by the contractor 
& the cost of the same will not be paid by SIDBI separately. Tenderers are advised to 
quote their rates duly considering this aspect 
 
25. CONTRACTOR’S EMPLOYEES 
 
The contractor shall employ technically qualified staff as per special conditions of 
contract 30 and competent supervisors for the work who shall be available (by turn) 
throughout the working hours to receive and comply with instructions of the 
“Employer”/ “Architects”. The contractor shall employ in connection with the work, 
persons having the appropriate skill or ability to perform their job efficiently. 
 
Labourer below the age of Eighteen years and who is non-Indian National shall not be 
employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day-work basis 
either wholly or partly under the direct order or control of the “Employer Architect” or his 
representative shall be deem to be a person employed by the contractor. 
 
 
 
The contractor shall comply with the provisions of all labour legislation including the 
requirements of: 
 
a) The Payment of Wages Act  
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b) “Employer’s Liability Act  
c) Workmen’s Compensation Act  
d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971  
e) Apprentices Act 1981   
f) Any other Act or enactment relating thereto, and rules framed there under from time 
to time.  
g) Indian Electricity Act (IE Act) and follow the rules.  
 
The contractor shall keep the “Employer” saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
“Employer” in connection with any claim that may be made by any workmen. 
Contractor shall obtain all-inclusive labour insurance policies before commencement of 
construction work. 
 
The contractor shall comply at his own cost with the order of requirement of any Health 
Officer of the State or any local authority or of the “Employer” regarding the 
maintenance of proper environmental sanitation of the area where the contractor’s 
labourers are housed or accommodated, for the prevention of small pox, cholera, 
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, 
maintain and keep in good sanitary accommodation and provide facilities for pure 
drinking water at all times of the use of men engaged on the works and shall remove 
and clear away the same on completion of the works. Adequate precautions shall be 
taken by the contractor to prevent nuisance of any kind on the works or the lands 
adjoining the same. 
 
The contractor shall arrange to provide first aid treatment to the labourers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the 
site or in connection with execution of the works, report such accident to the “Employer 
and Architect “and also to the competent authority where such report is required by 
law. 
 
26. DISMISSAL OF WORKMAN 
 
The contractor shall on the request of the “Employer /Architect” immediately dismiss 
from works any person employed thereon by him, who may in the opinion of the 
“Employer” be unsuitable or incompetent or who may misconduct himself. Such 
discharges shall not be the basis of any claim for compensation or damages against 
the “Employer” or any of their officer or employee. 
 
27. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor 
and the contractor shall not directly or indirectly transfer, assign or sublet the contract 
or any apart, share or interest therein nor, shall take a new partner, without written 
consent of the “Employer” and no subletting shall relieve the contractor from the full 
and entire responsibility of the contract or from active superintendence of the work 
during their progress. 
 
 
 
28. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC 

The contractor shall be responsible for all injury to the work or workmen, persons, 
animals or things and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of his or a sub-contractor’s employees, whether such injury or damage 
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arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include 
inter-alia, any damage to buildings whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot paths or ways as claim made in respect of injury or 
damages under any acts of compensation or well as damages caused to the buildings 
and the works forming the subject of this contract by rain, wind or other inclemency of 
the weather. The contractor shall indemnify the “Employer” and hold harmless in 
respect of all and any expenses arising from any such injury or damages to persons or 
property as aforesaid and also in respect of any damage consequent upon such claim. 
The contractor shall submit an indemnity bond in the approved proforma (enclosed 
under Appendix-5) in a stamp paper indemnifying SIDBI / Architect from any damages, 
prosecution, other legal suits and claims arising out of any mishaps occurring at the site 
due to faulty work, faulty construction and for violating rules and 
regulations for which the contractor shall be solely responsible.  
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract works complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damages to the property or third 
parties. 
 
The contractor shall affect the insurance necessary and indemnify the “Employer” 
entirely from all responsibility in this respect. The insurance must be placed with a 
company approved by the “Employer” and must be effected jointly in the name of the 
contractor and the “Employer” and the policy lodged with the latter. The scope of 
insurance is to include damage or loss to the works itself till this is made over in a 
complete state. Insurance is compulsory and must be affected from the very initial 
stage. 
 
The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out 
of this contract. 
 
The “Employer” shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing from or 
in respect of any such claim for damages from any sums due or to become due to the 
contractor. 
 
29. INSURANCE  
The Contractor shall, at his own expense insure the works , effect and maintain till the 
completion of the contract a Contractors All Risks Policy (CAR) for Insurance, with an 
insurance company approved by the “Employer”, for the 125 % of the full amount of 
the contract .The scope of the cover shall include fire, lightning, explosion, crashing, 
aircraft, extinguishing water or other fighting measures, flood, inundation, rain, 
windstorm of any kind, earthquake, subsidence, landslide, rockslide, bad workmanship, 
lack of skill, negligence , malicious acts or human error, additional cover for third party 
liability and surrounding properties. The CAR shall be held in the joint names of the 
“Employer” and the Contractor (the name of the former being placed first in the 
policy.) with “Employer” as beneficiary against all risk as per the standard all risk policy 
for Contractors and deposit such policy or policies with the “Employer” within 
14(Fourteen days) days from the date of issuing the work order. 
 
The Contractor shall also indemnify the “Employer” against all claims which may be 
made upon the “Employer”, whether under the Workmen's Compensation Act or any 
other statue in force, during the currency of this contract or at Common Law in respect 
of any employee of the Contractor or of sub-Contractor and shall be at his own 
expense obtain, effect and maintain until the completion of the Contract a policy of 
Insurance against such risk in respect of employees of contractor or sub-contractor with 
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an Insurance Company approved by the “Employer”, a comprehensive policy of 
Insurance and deposit such policy or policies with the “Employer” from time to time 
during the currency of this contract. 
 
In default of the Contractor insuring as provided above, the “Employer” on his behalf 
may so insure and may deduct the premiums paid with an appropriate penalty from 
any money due, or which may become due to the contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the Contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be entitled to 
such extension of time for completion as the Architect may deem fit, but shall, however, 
not be entitled to reimbursement by the “Employer” of any shortfall or deficiency in the 
amount paid by the insurer in settlement of any claim arising as set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of 
insurance in accordance with the provisions of this clause and shall produce or cause 
to produce to the “Employer” such policies. The Contractor shall not permit a sub-
Contractor to commence work at the site unless the said insurance policies are 
submitted. In the event of failure of the sub-contractor to commence work at the site, 
the contractor shall be responsible for any claim or damage attributable to the said 
sub-Contractor. 
 
30. ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the “Employer/Architect” furnish them with all 
the invoices, accounts, receipts and other vouchers that they may require in 
connection with the works under this contract, if the contractor shall use materials less 
than what he is required under the contract, the value of the difference in the quantity 
of the materials he was required to use and that he actually used shall be deducted 
from his dues. The decision of the “Employer” shall be final and binding on the 
contractor as to the amount of materials the contractor is required to use for any work 
under this contract. 
 
31. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or a subordinate 
deputed by him shall give reasonable notice to the contractor. If the contractor fails to   
 
attend at the measurements after such notice or fails to counter sign or to record the 
difference within a week from the date of measurement in the manner required by the 
Site Engineer then in any such event the measurements taken by the Site Engineer or by 
the subordinate deputed by him as the case may be is final and binding on the 
contractor and the contractor shall have no right to dispute the same. 
 
32. PAYMENTS 
 
Initial Mobilization Advance : No mobilization advance will be considered by the Bank. 
 
Running Bill payments: All bills shall be prepared by the contractor in the form 
prescribed by the “Employer”/ “Architects”. Normally one interim bill shall be prepared 
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each month subject to minimum value for interim certificate as stated in the Appendix-
1. The bills in proper forms must be duly accompanied by detailed measurements & test 
certificate in support of the quantities of work done and must show deductions for all 
previous payments, retention money, etc. 
 
The “Architects” shall issue a certificate after due scrutiny of the contractor’s bill stating 
the amount due to the contractor from the “Employer” and the contractor shall be 
entitled to payment thereof, within the period of honouring certificate stated in the 
Appendix-1. 
 
The amount stated in an interim certificate shall be the value of work properly executed 
and material advance up to 75% of invoiced value of materials brought to site for 
permanent incorporation into the work after preparation of the previous bill less the 
amount to be retained by the “Employer” as retention money vide clause 11 of these 
conditions. Advance paid for materials already incorporated in the work shall be 
recovered. 
 
The material advance shall be admissible only on materials, which in the opinion of the 
“Architects”, are imperishable in nature, are genuinely required for use in the work in 
the near future, are of the required quality and are adequately protected against 
damage, theft, loss etc. If required, the employer may ask for the Bank guarantee in the 
approved format towards the advance amount released against the material. 
 
If the “Employer” has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to 
contractor in accordance with the quantities consumed in the work. All the interim 
payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removed and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall it conclude, determine or affect in anyway the 
power of the “Employer” under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. 
 
33. FINAL PAYMENT 
The final bill shall be submitted by the contractor to the “Architects” within one month 
of the date fixed for completion of the work or of the date of certificate of completion 
furnished by the “Architects” and payment shall be made within three months for such 
of those items and quantities that in the opinion of the “Employer”, are undisputed.  
 
For delayed works LD will be applicable as per clause 15. 
The Final Bill shall be accompanied by a "Certificate of Completion" from the 
Architects”. Payments of final bill shall be made after deduction of Retention Money as 
specified in clause 11 of these conditions, which sum shall be refunded as stipulated in 
Clause11. The acceptance of payment of the final bill by the contractor would indicate 
that he will have no further claim in respect of the work executed. 
 
34. VARIATION / DEVIATION 
 
The “Employer” shall have powers to order additional /non-tendered items to modify 
the tendered items, to vary the quantities of tendered items and not to execute certain 
items. All such orders shall be in writing. 
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The rate or price of all such additional items/non-tendered/modified items will be 
worked out in the following order  

1. On the basis of rates quoted for similar items in the contract wherever existing.  
2. As per CPWD-DSR 2016 after effecting the percentage quoted by the contractor  
3. On CPWD rate analysis based on prevalent fair price of labour, material and 

other components besides Contractors profit and OH @ 15% as required.  
 
The tender rates shall hold good for any increase or decrease in the tendered 
quantities. 
 
35. SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the “Employer”/” Architects” in writing for any such substitution 
well in advance. Materials designated in the Schedule of  
Quantities and specification indefinitely by such term as “Equal”, "Equivalent" or “Other 
approved” etc. specific approval of the “Employer”/” Architects” has to be obtained in 
writing. 
 
36. COMPLETION OF WORK 
 
On completion of the work the contractor shall clean all windows, doors, fittings, fixtures 
etc. of all paint/polish/distemper splashes/dirt/dust etc., if necessary all hardware, 
clean inside and outside, all floor, stair-cases, and every part of the building and the 
surroundings. The whole of the work will be thoroughly inspected by the contractor and 
deficiencies and defects set right. On completion of such inspection the contractor 
shall inform the Architect/”Employer” in writing that he has completed the work and it is 
ready for inspection. On receipt of such written intimation from the contractor, the 
Architect/ “Employer” shall arrange to inspect the work and certify completion if the 
work has been completed satisfactorily. If not, the Architect/ “Employer” shall inform 
the Contractor the deficiencies/defects in the work and the contractor shall attend to 
them properly and again intimate the “Employer”/Architect for further inspection. 
The work shall not be considered as complete until the “Employer”/” Architects” have 
certified in writing that it has been completed satisfactorily without any apparent  
defects and the Defects Liability Period shall commence from the date of such 
certificate. 
 
No such certificates shall be issued until the contractor clears away and removes from 
the site all constructional plant, surplus materials, rubbish temporary works of every kind 
and leaves the whole of the site and the works clean and in a workman like condition 
to the satisfaction of the “Employer”/” Architects”. 
 
37. DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the 
“Employer” all defects, shrinkage, settlements or other faults, which may appear within 
12 months after completion of the work. In default the “Employer” may employ and 
pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the 
“Employer” or may be deducted by the “Employer”, in lieu of such amending and 
making good by the contractor a sum equivalent to the cost of amending such work 



38 

 

and in the event of the amount retained being insufficient, recover that balance from 
the contractor form the amount retained under clause No.11 together with any 
expenses the “Employer” may have incurred in connection therewith 
 
For water proofing works and anti-termite works, the defects liability period will be 
respective guarantee/ warranty period which would be 5 years from completion of 
work. In case of these works contractor has to submit a Bank guarantee, valid for the 
guarantee/ warranty period, for an amount equivalent to 5% of the cost of such works. 
Alternately, SIDBI shall deduct 5% of the cost of such works and keep in fixed deposit for 
guarantee/ warranty period and return the amount after completion of guarantee/ 
warranty period subject to satisfactory performance of the work during the defect 
liability period. 
 
38. CONCEALED WORK 
 
The contractor shall give due notice to the “Employer”/”Architects” whenever any work 
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such burial, in default whereof the same shall, at the opinion of the 
“Employer”/Architect be either opened up for measurement at the contractor’s 
expense or no payment may be made for such materials.  
Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the “Employer”/” Architects” shall be accepted as correct and binding on 
the contractor. 
 
39. IDLE LABOUR 
 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 
 
40. SUSPENSION 
 
If the contractor except on account of any legal restraint upon the “Employer” 
preventing the continuance of the work or in the opinion of the “Employer” shall 
neglect or fail to proceed with due diligence in the performance of his part of the 
contract or if he shall more than once make default, the “Employer” shall have the 
power to give notice in writing to the contractor requiring the work be proceeded 
within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under this clause . 
 
After such notice shall have been given the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials 
to subsist from the date of such notice being given until the notice shall have been 
complied with. If the contractor fails to start the work within 7 (seven) days after such 
notice has been given to proceed with the works as therein prescribed, the “Employer” 
may proceed as provided in clause 42 (Termination of Contract by “Employer”). 
 
41. TERMINATION OF CONTRACT BY “EMPLOYER” 
 
If the contractor being a company go into liquidation whether voluntary or compulsory 
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a composition for the benefit of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 
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insolvency, shall repudiate the contract, or if a Receiver of the contractor’s firm 
appointed by the court shall be unable, within fourteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the “Employer” that he 
is able to carry out and fulfill the contract, and if so required by the “Employer” to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, or 
shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor, or shall assign, charge or encumber this contract or any 
payments due or which may become due to the contractor there under, or shall 
neglect or fail to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor within three clear days after 
the notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper or 
workmanship in carrying on the works, or shall in the opinion of the “Employer” not 
exercise such due diligence and make such due progress as would enable the work to 
be completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the “Employer” after three clear days’ notice requiring the contractor so 
to do shall have been given to the contractor as hereinafter mentioned, or shall 
abandon the contract, then and in any of the said cases, the bank may 
notwithstanding previous waiver, determine the contract by a notice in writing to the 
effect as hereinafter mentioned, but without thereby effecting the powers of the 
contract the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently executed had been executed by 
or on behalf of the contractor (without thereby creating any Bank in favour of the 
contractor).Further the “Employer” or his agent, or servants, may enter upon and take 
possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and 
other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or, may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any 
other contractors or other persons or person to complete the works, and the contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractor or other persons or person employed from completing and finishing 
the works. When the works shall be completed, or as soon thereafter as conveniently 
may be, the “Employer” shall give notice in writing to the contractor to remove his 
surplus materials and plants and, should the contractor fail to do so within a period of 14 
days after receipt by him, the “Employer” may sell the same by Public Auction and shall 
give credit to the contractor for the amount so realized. Any expenses or losses incurred 
by the “Employer” in getting the works carried out by other persons or contractors shall 
be adjusted against the amount payable to the contractor by way of selling his tools 
and plants or due on account of work carried out by the contractor prior to engaging 
other persons or contractors or against the Security Deposit. 
 
42. FORECLOSURE OF CONTRACT 
 
If at any time after acceptance of the tender, the Bank decides to foreclose for any 
reason whatsoever, the Bank shall give notice in writing to that effect to the contractor. 
In the event of foreclosure, the Bank shall be liable: 
 

a. to pay reasonable amount assessed and certified by the Architect of the project 
the expenditure incurred, if any, by the contractor on preliminary works at site 
e.g., temporary access roads, temporary construction for labour and staff 
quarters, office accommodation, storage of materials, water storage tanks and 
water supply for the works including supply to labour/staff quarters, office etc.   

b. to pay the contractor at the contract rates full amount for works executed and 
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measured at site up to the date of such foreclosure.  
c. to pay for the materials brought to site or to be delivered at site, which the 

contractor is legally liable to pay, for the purpose of consumption in works 
carried out or were to be carried out but for the foreclosure, including the cost of 
purchase and transportation and cost of delivery of such materials. The materials 
to be taken over by the Bank should be in good condition and the Bank may 
allow at its discretion the contractor to retain the materials in full or in part if so 
desired by him and to be transported by the contractor from site to his place at 
his own cost with due permission of the Architect/Bank.   

d. to take back the materials issued by the Bank but remaining unused, if any, in the 
work on the date of foreclosure/reduction in the work, at the original issue price 
less allowance for any deterioration or damage cost while in custody of the 
contractor.   

e. to pay for the transportation of tools and plants of the contractor from site to 
contractors place or to any other destination, whichever is less.  

 
The contractor shall, if required by the Bank furnish to him books of accounts, papers, 
relevant documents as may be necessary to enable the Architect to assess the 
amounts payable in terms of clause 43 of the contract. The contractor shall not have 
any claim for compensation for foreclosure of the work, other than those as specified 
above. 
 
 
 
43. ARBITRATION 
 
All disputes or differences of any kind whatsoever which shall at any time arise between 
the parties hereto touching or concerning the works or the execution or maintenance 
thereof of this contract or the execution of maintenance thereof of this contract or the 
construction remaining operation or effect thereof or to the rights or liabilities of the 
parties or arising out of or in relation thereto whether during or after determination 
foreclosure or breach of the contract (other than those in respect of which the decision 
of any person is by the contract expressed to be final and binding) shall after written 
notice by either party to the contract to the other of them and to the  
“Employer” hereinafter mentioned be referred for adjudication to a sole Arbitrator to 
be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the “Employer” will 
send within thirty days of receipt of the notice, to the contractor a panel of three 
names of persons who shall be presently unconnected with the organization for which 
the work is executed. 
 
The contractor shall on receipt of the names of aforesaid, select any one of the persons 
named to be appointed as a sole Arbitrator and communicate his name to the 
“Employer” within thirty days of receipt of the names. The “Employer” shall thereupon 
without any delay appoint the said person as the Sole Arbitrator. If the contractor fails 
to communicate such selection as provided above within the period specified, the 
competent authority shall make the selection and appoint the selected person as the 
Sole Arbitrator. 
 
If the “Employer” fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the “Employer” a panel of three 
names of persons who shall all be unconnected with either party. The “Employer” shall 
on receipt of the named as aforesaid select anyone of the person’s name and appoint 
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him as the Sole Arbitrator. If the “Employer” fails to select the person and appoint him as 
the Sole Arbitrator within 30 days of receipt of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from the 
panel as the Sole Arbitrator and communicate his name to the “Employer”. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another Sole Arbitrator shall be 
appointed as aforesaid. 
 
The work under the Contract shall, however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld on 
account of such proceedings. The Arbitrator shall give a separate reasoned award in 
respect of each dispute or difference referred to him. The venue of arbitration shall be 
such place as may be fixed by the Arbitrator in his sole discretion. 
 
The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The 
Arbitrator may direct to and by whom and in what manner the cost of the reference 
and of the award including the fees and expenses or any part thereof shall be paid 
and may fix or settle the amount of costs to be so paid. 
 
The award of the Arbitrator shall be final and binding on both the parties. Subject to the 
aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or reenactment thereof and the rules made hereunder, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 
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44. ESCALATION 
 
The rate quoted in the tender shall be firm throughout the tenure of the contract 
(including extension of time, if any, granted) and will not be subject to any fluctuation 
due to increase in cost of materials, labour, sales tax, octroi, etc. 
 
45. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION 
 
On completion, the contractor will clean all windows and doors, including the cleaning 
with oil, if necessary hardware inside and outside, all floors, staircases, and every part of 
the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the Architect. 
 
46.ADOPTION OF INTEGRITY PACT & INDEPENDENT EXTERNAL MONITORING 
As per the directives of the Central Vigilance Commission(CVC), New Delhi, the SIDBI is 
bound to Implement a concept called Integrity Pact(IP) in respect of all major 
procurements, which essentially envisages an agreement between the prospective 
vendors/ bidders(i.e. Contractors) and the buyer(i.e. SIDBI) committing the persons/ 
officials of both the parties not to exercise any corrupt influence on any aspect of the 
contract. The IP envisages a panel of Independent External Monitors, who would review 
independently and objectively, whether and to what extent parties have complied 
with their obligations under IP. 

CVC has appointed Independent External Monitor (IEM) details as below: - 
Shri. Ashok Sinha, (IAS retd.) 
13 Yayati, Sect-58A, Nerul (West), 
Palm Beach Road, 
Navi-Mumbai 400706 
Mob: 9821844044, e-mail: asinha51@gmail.com 

The Salient feature of the Pact is given as under: 

To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence /prejudiced dealing prior to, during and subsequent to the currency 
of the contract to be entered into with a view to: - 

Enabling the BUYER to obtain the desired quality of work at a competitive price 
in conformity with the defined specifications by avoiding the high cost and the 
distortionary impact of corruption on public procurement and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other corrupt practices and the 
BUYER will commit to prevent corruption in any form by its officials by following 
transparent procedures. 

 

The parties also agree as follows: 

Commitments of the BUYER 
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1.1 The BUYER undertakes that no official of the BUYER, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, 
directly or through intermediaries, any bribe, consideration, gift, reward, 
favour or any material or immaterial benefit or any other advantage from 
the BIDDER, either for themselves or for any person, organization or third 
party related to the contract in exchange for an advantage in the 
bidding process, bid evaluation, contracting or implementation process 
related to the contract. 

1.2 The BUYER will during the pre-contract stage, treat all BIDDERs alike, and 
will provide to all BIDDERs the same information and will not provide any 
such information to any particular BIDDER which could afford an 
advantage to that particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government 
office any attempted or completed breaches of the above commitments 
as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported 
by the BIDDER to the BUYER with full and verifiable facts and the same is prima 
facia found to be correct by the BUYER, necessary disciplinary proceedings, or 
any other action as deemed fit, including criminal proceedings may be initiated 
by the BUYER and during such a period shall be debarred from further dealings 
related to the contract process.  In such a case while an enquiry is being 
conducted by the BUYER the proceedings under the contract would not be 
stalled. 

 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post-contact stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following: - 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any officials of 
the BUYER, connected directly or indirectly with bidding process, or to any 
person, organization or third party related to the contract in exchange for 
any advantage in the bidding, evaluation, contracting and 
implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe , gift, consideration, reward, favour, 
any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BUYER or otherwise in 
procuring the Contract or forbearing to do or having done any act in 
relation to the obtaining or execution of the contract or any other 
contract with the Government for showing or forbearing to show favour or 
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disfavor to any person in relation to the contract or any other contract 
with the Government.  

3.3  BIDDERs shall disclose the name and address of agents and 
representatives and Indian BIDDERs shall disclose their foreign principals or 
associates.  

3.4 BIDDERs shall disclose the payments to be made by them to 
agents/brokers or any other intermediary, in connection with this 
bid/contract. 

3.5 The BIDDER further confirms and declares to the BUYER that the BIDDER is 
the original manufacture/integrator/authorized government sponsored 
export entity of the defence stores and has not engaged any individual or 
firm or company whether Indian or foreign to intercede, facilitate or any 
way to recommend to the BUYER or any of its functionaries, whether 
officially or unofficially to the award of the contract to the BIDDER , or 
has any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, facilitation 
or recommendation. 

3.6 The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments 
he has made, is committed to or intends to make to officials of the BUYER 
or their family members, agents, brokers or any other intermediaries in 
connection with contract and the details of services agree upon for such 
payments. 

3.7 The BIDDER will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or 
personal gain or pass on the others, any information provided by the 
BUYER as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained in any 
electronic data carrier.  The BIDDER also undertakes to exercise due and 
adequate care lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable 
facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 
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3.12 if the BIDDER or any employee of the BIDDER or any person acting on 
behalf of the BIDDER, either directly or indirectly, is a relative to any of the 
officers of the BUYER or alternatively, if any relative of the officer of the 
BUYER has financial interest/stake in the BIDDER’s firm , the same shall be 
disclosed by the BIDDER at the time of filling of tender. 

  The term ‘relative’ for this purpose would be as defined in Section 2 
(77) of the Companies Act, 2013. 

3.13      The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any 
employee of the BUYER. 

 

4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last 
three years immediately before signing of this integrity Pact, with any 
other company in any country in respect of any corrupt practices 
envisaged hereunder or with any Public-Sector Enterprise in India or any 
Government Department in India that could justify BIDDER’s exclusion from 
the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if 
already awarded, can be terminated for such reason. 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit initial/total 
Security Deposit, with the BUYER through any of the following instrument. 

  (i) Bank Draft on a Pay Order in favour of SIDBI, payable at Delhi 

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising 
payment of the guaranteed sum to the BUYER immediately on 
demand without any demur whatsoever and without seeking any 
reasons whatsoever.  The demand for payment by the BUYER shall 
be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in 
the RFP) 

5.2 The Earnest Money (to be paid in the form of Bank Draft only) / Security 
Deposit shall be valid till the date of bid validity as mentioned in the RfP. 

5.3 In case of the successful BIDDER a clause would also be incorporated in 
the Article pertaining to Performance Bond in the Purchase Contract that 
the provision of Sanctions for Violation shall be applicable for forfeiture of 
Performance Bond in case of a decision by the BUYER to forfeit the same 
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without assigning any reason for imposing sanction for violation of this 
Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest 
Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provision by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER) shall entitle the BUYER to take all or any one of 
the following actions, wherever required: - 

(i) To immediately call off the pre-contract negations without 
assigning any reason or giving any compensation to the BIDDER.  
However, the proceedings with another BIDDER(s) would continue 

(ii) The Earnest Money Deposit (in pre-contract stage) and /or Security 
Deposit/Performance Bond) (after the contract is signed) shall 
stand forfeited either fully or partially, as decided by the BUYER and 
the BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without 
giving any compensation to the BIDDER 

(iv) To recover all sums already paid by the BUYER, and in case of 
Indian BIDDER with interest thereon at 2% higher than the prevailing 
Prime Lending Rate of State Bank of India, while in case of a bidder 
from a country other than India with interest thereon at 2% higher 
than LIBOR.  If any outstanding payment is due to the bidder from 
the buyer in connection with any other contract for any other 
stores, such outstanding payment could also be utilized to recover 
the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance 
bond/warranty bond, if furnished by the BIDDER, in order to recover 
the payments, already made by the BUYER along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER, the BIDDER 
shall be liable to pay compensation for any loss or damage to the 
BUYER resulting from such cancellation/rescission and the BUYER 
shall be entitled to deduct the amount so payable from the 
money(s) due to the BIDDER 

(vii) To debar the BIDDER from participating in future bidding processes 
of the buyer or its associates or subsidiaries for minimum period of 
five years, which may be further extended at the discretion of the 
BUYER. 
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(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in 
respect of any contract signed by the BUYER with BIDER, the same 
shall not be opened. 

(x) Forfeiture of Performance Bond in case of decision by the BUYER to 
forfeit the same without assigning any reason for imposing sanction 
for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at 
para 6.1(i) to (x) of this Pact also on the commission by the BIDDER or any 
one employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER), of an offence as defied in Chapter IX of the 
Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provision of 
this Pact has been committed by the BIDDER shall be final and conclusive 
on the BIDDER.  However, the BIDDER can approach the independent 
Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 
products /systems or subsystems at a price lower than that offered in the 
present bid in respect of any other Ministry/Department of the 
Government of India or PSU and if it is found at any stage that similar 
product/systems or sub systems was supplied by the BIDDER to any other 
Ministry/Department of the Government of India or a PSU at a lower price, 
then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference in the cost would be 
refunded by the BIDDER to the BUYER, if the contract has already been 
concluded. 

8. Independent Monitors 

8.1 The BUYER is in the process of appointing Independent Monitors 
(hereinafter referred to as Monitors) for this Pact in consultation with the 
Central Vigilance Commission.  

8.2 The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under 
this Pact. 

8.3 The Monitors shall not be subject to instruction by the representatives of 
the parties and perform their functions neutrally and independently. 
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8.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 
meetings. 

8.5 As soon as the Monitor notices or has reason to believe, a violation of the 
Pact, he will so inform the Authority designated by the BUYER 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the BUYER including that 
provided by the BIDDER.  The BIDDER will also grant the Monitor, upon his 
request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documents.  The same is applicable to 
Subcontractors.  The Monitor shall be under contractual obligation to treat 
the information and documents of the BIDDER/Subcontractor(s) with 
confidentiality 

8.7 The BUYER will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between the 
parties.  The parties will offer to the Monitor the option to participate in 
such meetings 

8.8 The Monitor will submit a written report to the designed Authority of the 
BUYER within 8 to 10 weeks from the date of reference or intimation to him 
by the BUYER/BIDDER and should the occasion arise, submit proposals for 
correcting problematic situations. 

 

9. Facilitation of Investigation 

In case of any allegation of violation of any provision of this Pact or 
payment of commission, the BUYER or its agencies shall be entitled to 
examine all the documents including the Books of Accounts of the BIDDER 
and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such 
examination. 

 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law.  The place of performance and 
jurisdiction is the seat of the BUYER 

11 Other Legal Actions 

The action stipulated in this integrity Pact are without prejudice to any 
other legal action that may follow in accordance with the provisions of 
the extant law in force relating to any civil or criminal proceedings. 
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12. Validity 

12.1 The validity of this Integrity Pact shall be from date of its signing and 
extend up to 5 years or the complete execution of the contract to the 
satisfaction of both the BUYER and the BIDDER/Seller, including warranty 
period, whichever is later in case BIDDER is unsuccessful, this integrity Pact 
shall expire after six months from the date of the signing of the contract. 

12.2 Should one or several provisions of the Pact turn out to be invalid, the 
remainder of this Pact shall remain valid.  In this case, the parties will strive 
to come to an agreement to their original intentions. 

All the contractors applying for this tender shall be governed by the 
abovementioned provision of the Integrity Pact. 

 

For & on behalf of the For & on behalf of 
SIDBI with seal Contractor with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



50 

 

 

 

47. All the intending Agencies/Contractors are also requested to note following 
important provisions- 

 
a. SIDBI is governed by Public Procurement Policy for Micro and Small Enterprises 

(MSEs) as circulated by The Ministry of MSME, GOI. 

b. These provisions shall be applicable to Micro and Small Enterprises (MSEs) 

registered with District Industries Centers or Khadi and Village Industries 

Commission or Khadi and Village Industries Board or Coir Board or National Small 

Industries Corporation or Directorate of Handicrafts and Handloom or any other 

body specified by Ministry of Micro, Small and Medium Enterprises (MSMEs). 

c. If deemed fit, the Bank may procure minimum of 20% of the contract value of 

any goods or services from MSEs. Further, the Bank reserves the right to procure 

part work/services (about 4% out of above 20%) to MSEs owned by SC and ST 

entrepreneurs, if found suitable. Provided, these MSEs quoting price within the 

price band of L1 +15% & bringing down their price to L1 price, in a situation 

where L1 price is from someone other than a MSEs. In case of more than one 

such MSEs, the supply shall be shared proportionately at the discretion of the 

Bank. 

d. Further, such MSEs would also be entitled for tender sets free of cost and 

exemption from payment of earnest money deposit. In case of any issue on the 

subject matter, the MSE’s may approach the tender inviting authority to resolve 

their grievances. 

e. Agencies desirous of availing preference under above provisions should submit a 

copy of proof of Registration as MSEs/ and ownership of the same by SC/ST along 

with the tender/RFP.    

 

 
 
 

 
 
 
 

 
Signature of the Contractor 
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SPECIAL CONDITIONS OF CONTRACT 
 
1. GENERAL 
 
These Special conditions of Contract shall be read in conjunction with the General 
Conditions of contract, Specifications of work, Drawings and any other documents 
forming part of this contract wherever the context so requires. 
 
Not with standing, the sub-division of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract so far 
as it may be practicable to do so. 
 
Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, then unless a different 
intention appears, the provisions of the Special Conditions of Contract, shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to 
the extent of such repugnance, or variance, prevail. 
 
2. INTERPRETATION OF   TERMS: 
 
 
(a) Whenever the words “directed”, “as required”, “selected”, or words like effect are 
used, it is to be understood that the selection, direction or requirement of the Architect 
are intended.  
 
(b) The words “approved”, “satisfactory” or words of like import shall mean “approved 
by” or “satisfactory to” the Bank, whose approval must first be obtained before the 
materials ordered or the works to which the words refer to are put in hand  
 
(c) The word “allow” shall mean that the contractor shall include in his rates for the 
particular matter referred to  
(d) The words “as described” shall mean the description in the trade preambles, 
general preambles, specifications, general instructions etc. 
 
3. ORDER OF WORK: 
The Architect/SIDBI reserves the right to fix the order in which the various items of work 
involved in this contract are to be executed and contractor shall comply with the 
same. There shall be no extra claims on account of this. 
 
4.  TESTS FOR QUALITY OF MATERIALS AND WORKS: 
The quality of all materials proposed to be used in the works will be as per the relevant 
Indian Standard Specifications and will be generally in accordance with the provisions  
of the Technical Specifications. 
 
 
The Contractor will carry out routine tests on all building materials for ascertaining the 
various qualities of the same as per the relevant tests procedure on samples collected 
at regular intervals and submit the reports in triplicate to the “Architects”. 
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General guidelines showing the tests required to be carried out on materials and the 
frequencies of such tests are indicated in “Mandatory Tests” attached to the Technical 
Specifications of this document. The Architect may at his discretion direct the 
Contractor to carry out any or all such tests and at intervals shorter or longer than those 
specified. The lists of preferred materials attached to this document is not exhaustive 
and the Architect may direct the contractor to carry out tests on other materials not 
specified in the list. The contractor in all cases will carry out the tests required to be 
done by him and costs of conducting such tests and furnishing the results will be borne 
entirely by the contractor. No claim towards reimbursement of such costs or part 
thereof will be entertained at any time and the rates quoted by the contractor for 
various items of works will be deemed to be inclusive of such cost. 
 
5.  SAMPLES: 
 
(a) Before ordering materials, the Contractor shall get samples or makes of the 
materials approved from the Architect well in time. If ordered by the Architect, the 
samples of materials shall be got tested from approved laboratories at the contractor’s 
cost before approval. No claim will be allowed for delay to the progress of work caused 
by tests. 
 
(b) The contractor shall furnish well in time before work commences, at his own cost, 
any samples of materials or workmanship that may be called for by the Architect for his 
approval and any further samples in case of rejection until such samples approved. 
Such samples when approved shall be the minimum standard for the work to which 
they apply. In case of items like suspended ceiling, timber partitions, etc., typical 
sample panels or prototypes shall be erected in position for approval before 
undertaking work. Rates quoted shall cover for such preliminary work. 
 
© The contractor shall first prepare a sample flat as per the direction of the employer& 
Architect. On approval of the same, the entire work will be taken up. No extra cost, 
Time shall be considered for the same. 
 
6.  REJECTED WORKMANSHIP OR MATERIALS: 
 
Any workmanship or materials not complying with the specific requirements or 
approved samples or which have been damaged, contaminated or deteriorated, 
must be removed immediately from the site and replaced at the contractor’s expense, 
as directed. 
 
7.  DISCREPANCIES: 
 
The several documents forming the contract are to be taken mutually 
explanatory of one another. In the event of any Errors, Omissions and 
Discrepancies, the same shall be dealt as under: 
 
In case of errors, omissions and /or disagreement between written and scaled 
dimensions on the drawings and specifications etc., the following order of 
precedence shall apply. Between scaled and written dimension (or description) on a  
drawing, the latter shall be adopted. Between the written or shown dimensions in the 
drawings and the corresponding one in the specification, the former shall be taken as 
authenticated. 
In case of discrepancy between the schedule of quantities, the specifications and 
/or the drawings, the following order of preference be observed. Description in  
Schedule of Quantities. Drawings, Technical Specifications, Indian Standard 



53 

 

Specifications of B.I.S. 
 
In case of difference between the offer written in figures and the offer in words, the 
offer in words shall prevail. In case of omissions and/or doubts or discrepancies in any of 
the items or specifications, a reference shall be made to SIDBI. The contractor shall be 
held responsible for any error that may occur in the work through lack of such reference 
and precaution. 
 
8.  QUOTED RATES: 
 
(i)…The offer quoted by the contractor shall be held to include for providing and fixing 
all scaffolding, conveyance and delivery, unloading, carrying in storing, hoisting, all 
labour, setting, fitting and fixing in position making, setting, cutting, waste, return of 
packing and all materials and labour and everything else necessary for the proper 
completion of each item of work to the approval of Architect and for Establishment 
Charges, overheads and profits. The Contractor shall provide at his expense all labour, 
materials and things required by the Architect or his representative for testing and 
measuring the work, for weighing, testing the efficiency of any portion of the work, all  
 
 
planning gangways etc., necessary for affording access to every part of the work. 
(However, in regard to cube tests of concrete provisions made regarding the same 
under the trade ‘Concrete’ shall be applicable). 
 
(ii)…Contractor should note that unless otherwise stated the tender is strictly on item 
rate % basis and his attention is drawn to the fact that rates for each and every item 
should be correct, workable and self-supporting. The quantities in the Schedule of 
Quantities approximately indicate the total extent of work but may vary to any extent 
and may even be omitted. No claim shall be entertained on this account except as 
provided in clause 35 of the General Conditions. 
 
(iii)…The offer shall include Liasioning charges, supervision charges in applying & 
securing service connections like water supply, sewerage connection from respective 
statutory authorities, applying & obtaining occupancy certificate from local authorities 
and such other permits/ licenses in completing the building fit for occupation. SIDBI shall 
make direct payment to the concerned authorities in getting such permits, licenses, 
and service Connections on demand & against bills, notices. All other incidental 
charges, Liasioning& supervision charges shall be loaded in the item rates of the tender. 
  
9.  WATER 
 
The rates quoted by the contractors shall include for providing all the water required for 
the work including that required by special tradesmen and sub-contractors and pay all 
charges required by local authority or other authorities to get connection. Water must 
be clean, fresh, pure and free from earth, vegetable or organic matter acid or alkaline 
substance in solution or suspension. The contractors must execute any temporary 
plumbing work and pay all fees and charges. The contractors will be allowed use of 
any water surplus to requirements of the “Employer” from any existing well if any on the  
site, but no guarantee is given that the quantity available would be sufficient. The 
contractor will make his own arrangements for pumping and storing water. If supply 
from the Municipality or other bodies be inadequate, the contractor should provide 
tube well, tanker water duly tested or wells or open well at his own cost. All Health 
regulations in force shall be strictly observed by the contractor and pay all necessary 
charges. 
 
10. ELECTRICITY 
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The contractor shall arrange with the concerned Electric Supply Authorities for a 
temporary meter for electric supply to the site and shall provide all temporary wiring, 
power and lighting points for the whole of the works and clear away when no longer 
required. He shall pay all charges for same and for current consumed, including the 
consumed by sub-contractors. Bank shall only sign any application form as owner of the 
property.  
 
11.SECURITY and PROTECTION:  
 
(i) All fences, trees, shrubs, grass, lawns and other surfaces about the buildings or 
approaches thereto, which are required to be maintained are to be kept free   
from damage due to operations in connection with the work, at contractor’s expense. 
 
(ii) The Contractor shall, at his expense, protect all projecting sills, jambs, copings, stone 
or concrete treads and mouldings and all concrete steps, woodwork and joinery and 
the like from injury during the progress of the work by rough timber casings securely 
fixed. The contractor shall at his cost protect joinery and make good all damage to 
same from any cause whatsoever during the performance of the contract and leave 
perfect to the satisfaction of the Architect at completion. Before giving up possession, 
the Contractor must see that all doors, windows, and ventilators, etc., work easily and 
shall make all necessary adjustments. 
 
12. MINIMUM WAGES ACT: 
 
The contractor shall pay rates of Wages and observe hours of work and conditions or 
employment according to existing rules under Minimum Wages  
Act. Further, it shall be contractor’s responsibility to ensure that he pays his workmen 
wages which are not lower than the minimum prescribed by the Union Government 
and State Government in which area this contract is being operated 
 
13. INCOME TAX DEDUCTIONS/ WORK CONTRACTS TAX 
 
Appropriate deduction as per relevant Income Tax & works contract tax Rules 
applicable at the time shall be made on the bills submitted by the contractor and such 
deducted amounts shall be remitted by the owner with the Reserve Bank of India and 
State Govt. on behalf of the Contractor as per Rules 
 
14. WORKS AND SITE TO BE KEPT AND DELIVERED UP CLEAN 
 
All shavings, cuttings and other rubbish as it accumulates from time to time during the 
progress of the work and at completion, including that of sub-contractors and special 
Tradesmen to be cleared and carted away and all materials rejected by the 
Architect’s representative to be removed. Contractor’s quoted rates shall allow for 
these factors. 
 
 
 
15. USEFUL EXCAVATED MATERIALS: 
 
Should suitable sand or gravel or moorum or rock be found in the excavation and the 
contractor be allowed to use the same in the work, he will be required to pay the 
“Employer” the full market value of the same. Any sand, gravel, moorum or rock taken 
from the Excavation will remain the property of the “Employer” and in the event of it not 
being allowed to be used in the work, the Bank/ Architect reserves the right to dispose it 
off in any away as ordinary excavated materials. 
 
16. TOOLS FOR MASONS 
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Every bricklayer or plasterer on the work shall be provided with suitable level battens, 
trowels, wooden floats and breaking hammers for cutting brink and templates, to 
enable him to carry out the work in a neat and workmanlike manner, and each gang 
of brink layers or plasterer not exceeding six in numbers shall be provided with a suitable 
measuring rule, a plumb bob, a spirit level and a square in addition to the above 
mentioned, all to be to the approval of the Architect. 
 
17. CONTRACTOR TO ASSIST SITE ENGINEER FOR TAKING MEASUREMENTS 
 
The contractor or his representative shall accompany the Site Engineer when required 
to do so and assist in taking the measurements and shall agree to the measurements 
recorded on the spot. 
 
If the Contractor fails to accompany the Site Engineer or any other person that has 
been duly authorized by the Architect to take measurements, then in such a case the 
measurements recorded by the Site Engineer or Architect’s representative shall be 
binding on the Contractor. 
 
All measuring tapes shall be steel and scaffolding and ladders that may be required for 
taking measurements shall be supplied by the Contractor, at his expense. 
 
18. THEORETICAL CHECK 
 
After the completion of the work the theoretical quantity of cement to be used on the 
work shall be calculated on the basis of standard coefficients. Over the theoretical 
quantity so calculated shall be allowed a variation up to 2% minus. 
 
In the event of it being discovered that the quantity of cement used is less than the 
quantity ascertained as herein before provided (allowing variations on the minus side as 
stipulated above), the cost of the quantity of cement not so used shall be recovered 
from the contractor. 
 
19. SERVICE AND ADVICE BY CONTRACTOR TO “EMPLOYER”: 
 
The contractor shall place at the disposal of the “Employer” the services and the 
advice of himself and his staff of Engineers, Managers, suppliers/buyers of materials, 
foreman of trades or to other skilled persons employed by him for compliance of this 
contract. 
 
20. NO OVER LOADING OF SLABS: 
 
Floors of buildings shall not be loaded by stacks or materials during interior/renovation 
works without the prior approval of the Architect& SIDBI.  
 
21. RATES TO COVER FOR WORK AT ALL HEIGHTS AND LEVELS: 
 
The rates quoted by the contractor should cover for work at all heights and levels for all 
items or work under this contract. Lift of materials will not form any criterion for claiming 
extra payment. 
 
22. ALTERNATIVE ITEMS: 
 
In regard to alternative and 'rate only' items if any specified in the Schedule of 
Quantities, Contractor should note that SIDBI reserves the right to order the principal 
item or its alternatives to any extent entirely at SIDBI’s discretion. 
 
23. PROVISIONAL ITEMS: 
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If ordered by the Architect, Contractor shall be required to carry out provisional sum 
items at the same conditions and rates as applicable for this contract. 
 
24. ATTENDANCE OF SUB – CONTRACTORS: 
 
CO–ORDINATION: There may be separate tenders for any other specialized works/Items 
if required. The contractor is required to Co-ordinate & co-operate with all other 
agencies that are awarded with such other works during the entire 
project execution. Coordination / incidental charges, if any shall be included while 
quoting the rates for the different items of works as given in BOQ. Few such Special 
works/ Items are interior works, Lift installation, Fire Fighting System, Generator, & 
Transformer installation works, Air Conditioning etc. The contractor shall be responsible 
for the Co-ordination of all the work including that of sub-contractors and nominated 
sub-contractors, for arranging runs of all services and working to the requirements and 
layouts of the specialist trades, in all matters necessary for the complete execution of 
the work. 
 
25. MEASUREMENTS OF ALL CONCEALED ITEMS TO BE RECORDED PRIOR TO COVERING UP:  
 
Measurements of all items of work including extra items, if any, such as, work in 
foundations, including excavations, plinth filling, masonry concrete etc., steel in all 
R.C.C. works, pipes to be encased etc., shall be got recorded from the authorized Site 
Engineer by the contractor before they are covered up. Immediately the work is ready 
for measurements, contractors will give specific notice to Architect and Site Engineer for 
recording the measurements, the Contractor will refer the matter to the Architect for 
instructions, but in no case shall cover up the work without his permission. 
 
26. OCCUPATION BY “EMPLOYER”: 
 
The “Employer” reserves the right to occupy the works by section as completed, as may 
be considered by the Architect both practicable and reasonable and without 
hindrance to the contractor’s progress. However, the contractor has to provide 
necessary facilities without hindrance to these occupants. 
 
27.  MINIMUM REQUIREMENTS OF THE TECHNICAL STAFF: 
 
Unless otherwise stated, contractor should note that irrespective of the fact whether the 
proprietor himself is a qualified Engineer or not, he shall appoint a qualified full time 
resident Engineer having a recognized Degree in Civil Engineering and a minimum of 5 
years’ experience or a Diploma holder with 7years experience on similar works. Failing 
which SIDBI shall engage a Civil Engineer on behalf of the contractor and shall deduct 
a salary amount of minimum Rs500,00/- per month from his running bills, from the date 
of his non-employment of qualified Civil Engineer. Further, in case of absence of 
contractor’s full-time engineer from site, a penalty of Rs2000/- per day would be levied.  
 
28. GUARANTEE FOR SPECIAL WORKS: 
 
For special works like Anti-termite treatment and water proofing works, guarantee 
issued by the special agencies who are engaged for such works by the contractor, shall 
be submitted to SIDBI. For Termite treatment minimum 5 years guarantee and for water 
proofing of terrace, sump tank, toilets sunken portion, basement floor & wall areas 
minimum 5 years is insisted. Such guarantees shall be submitted in the approved format 
of SIDBI and the main contractor shall be responsible for any breach in such guarantee 
terms. 
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29.NOC for fire Suppression/ fire Alarm Works 
 
Contractor would be responsible for obtaining NOC in co-ordination with M/s Atmaram 
Constructions Pvt. Ltd. from concerned fire department after completion of work at site. 
Bank may have withheld reasonable amount towards the works. 
 
30. Plan of Operations:  
Before commencing the works the Contractor shall supply to the architect for his 
approval. 
 

� Shop Drawings showing the general arrangement of his temporary buildings, 
access and other temporary works.  

� A bar chart indicating the work planning & programming by the contractor.  
� Disposal of Debris 
� All the demolished material/debris shall be disposed off by the Contractor only at 

the dumping ground/place approved by the local authorities. 
� Examination/Audit of works by CTE, CVC, Auditors 

The entire work may be inspected/audited by the CTE, CVC, Auditors 
during/after completion of work. The Contractor shall extend all necessary co-
operation for the same and rectify the defects, if any pointed out by them. 
Recoveries, if any suggested by them shall also be effected from the payments 
due. 

 
 
 
 
 
Signature of the Contractor 
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SAFETY CODE 
 
i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except in the case of short duration 
work, which can be done safely from ladders. When a ladder is used, it shall be of rigid  
construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand holds of good 
quality wood or steel shall be provided and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
ii) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended 
from an overhead support or erected with sanitary support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1 m. above the floor or platform 
of such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 
 
iii) Working platforms, gangways and stairways shall be so constructed that they do no 
sag unduly or unequally and if the height of the platform, gangway or stairway is more 
than 4 m. above ground level or floor level, they shall be closely boarded and shall 
have adequate width and be suitably fenced as described in (ii) above  
 
iv) Every opening in the floor of a building or in a working platform with suitable means 
to prevent the fall of persons or materials or railing whose minimum height shall be 
1.00m. Whenever there are open excavations in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons slipping 
into the excavations.  
 
v) Safe means of access shall be provided to all working places Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 m. in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to 
and including 3 m. in length. For longer ladders this width shall be increased at least 20 
mm for each additional meter of length.  
 
vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the Engineer obtained prior to construction.  
 
Other Safety Measures  
vii) All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and all 
metal workers shall be provided with safety gloves. Persons employed on metal cutting 
and grinding shall wear safety glasses. 
 
viii) Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 
 
Demolition  
xii) Before any demolition work is commenced & also during the process of the work.  
a. All roads open areas adjacent to the work site shall either be closed or 

protected.   
b. No electric cable or apparatus, which is liable to be a source of danger over a 

cable or apparatus used by the operator, shall remain electrically charged.   
c. All practical steps shall be taken to prevent danger to persons employed from 

the risk so over loaded with debris or materials as to render it unsafe.  
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Personal Safety Equipment 
 
xiii) All necessary personal safety equipment like helmets, safety belts etc. as considered 
adequate by the Architect should be kept available for the use of the person 
employed on the site and maintained in a condition suitable for immediate use, and 
the contractor should take adequate steps to ensure proper use of equipment by those 
concerned. 
 
Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. Those engaged in white 
washing and mixing or stacking of cement bags or any materials, which are injurious to 
the eyes, shall be provided with protective goggles. Those engaged in welding works 
shall be provided with welder’s protective eyesight lids. Stonebreakers shall be provided 
with protective goggles and protective clothing and seated at sufficiently safe intervals. 
When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an 
hour before the workers are allowed to get into manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards 
to prevent accident to the public 
 
The contractor shall not employ men below the age of 18 years. Women of any age 
shall not be engaged for the work of painting with products containing lead in any 
form. Whenever men above the age of 18 years are employed on the work of lead 
painting the following precautions should be taken. No paint containing lead or lead 
products shall be used except in the form of paste or ready-made paint. Suitable 
facemasks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint dry rubbed and scraped. Overalls shall be 
supplied by the contractor to the workmen and adequate facilities shall be provided to 
enable the working painters to wash during the cessation of work. When the work is 
done near any public place where there is risk of accidents all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 
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Hoisting Machines 
 
xiv) Use of hoisting machines and tackle including their attachments anchorage and 
supports shall conform to the following standards or conditions. 
 
1. (a) These shall be of good mechanical constructions, sound materials and adequate 
strength and free from patent defect and shall be kept in good working condition with 
necessary preventive maintenance  
(b) Every rope used in hoisting or lowering materials or as means of suspension shall be 
of durable quality and adequate strength and free from patent defects. 
 
 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be anchorage of any hoisting machine including 
any scaffolding without signals to operator  
 
3. In case of every hoisting machine and of every chain ring hook, shackle shovel and 
pulley block used in hoisting or as means of suspension the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load, each safe working load and 
the conditions under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing.  
 
4. In case of department machines, the safe working load shall be notified by the 
Engineer. As regards contractor’s machines, the contractor shall notify the safe working 
load of the machine to the Engineer whenever he brings any machinery to site of work 
and get it verified by the Engineer concerned.  
 
a) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduced to minimum of risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves and boots as may be necessary, should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are 
good conductors of electricity.  
 
All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be 
provided near the place of work. 
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These safety provisions should be brought to the notice of all 
concerned by display on a notice board at a prominent place 
at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor.  

To ensure effective enforcement of the rules and regulations 
relating to safety precautions the arrangements made by the 
contractor shall be open to inspection by the Labour Officer, 
Engineers of the Department or their representatives.  

Notwithstanding the above clause from (i) to (xv), there is 
nothing in these to attempt the contractor from the operation 
of any other Act or Rule in force in the Republic of India  
 
 
 
 
 
 
 
 
 
 

Witness                          Signature of Contractor 
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APPENDIX-1 
TIME SCHEDULE 

 
1. Period of completion:  
 
 
2. Defects Liability Period (DLP  
 
 
 
3. Date of Commencement  
 
4. Liquidated Damages for Delay  
 
 
5. Period of final measurement  
 
 
6. Value of work for Interim Certificate  
 
 
7. Period of honouring interim  
Certificate  
 
 
 
 
 
8. Period of honouring Final Certificate  

 
12 weeks from the date of   
commencement of work, 
 
12 months from the date of 
Completion of work (Except for Water 
Proofing/ Anti-termite treatment) 
 
Within 7 days from the date of issue of 
work order 
 
As mentioned in the Clause 15 of 
General conditions of contract. 
 
7 days from the date of virtual 
completion. 
 
 
Minimum of Rs.40.00 (Forty) Lakh. 
 
a)  75% in seven days from the date of 
preliminary checking certificate from the 
Architect. 
b) Balance amount in next 7 days from the 
date of detailed checking certificate by 
the Architect. However, the employer 
reserves the right to scrutinize the bills & 
hold the payments, if any. 
 
3 (Three) months from the date of 
submission of the complete bill to 
Architect. 
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 APPENDIX-2 
 RUNNING A/C BILL 
  BILL FORMAT 

1. Name of work : 
2. Name of owner : 
3. Name of Contractor : 
4. Accepted contract amount : 
5. Date of commencement : 
6. Stipulated date of completion : 
7. Actual date of completion : 
8. Extension, if any : 
9. Insurance valid up to : 
a) Workmen Compensation Act : 
b) Contractor’s all risk Comprehensive : 
10. Labour license no. and date & valid : 
up to  
11. Serial no. of this bill : 
12. No. & date of this bill : 
13. Ref. to agreement no. : 
14. Earnest money deposit : 
15. Total retention money excluding : 
 E.M. as per contract  

16. Total retention money excluding :  
which this bill 
has been 
prepared 
(Date to be 
mentioned) 

 
Sr. 
No Item Unit Rate  As per  Up to Up to date Present 

Remar
ks 

 Description  (Rs)  tender previous R/A  (Gross) bill  
       Bill     
    Qty Amount Qty Amount Qty Amount   
     (Rs)  (Rs)     

            
 Note:           

 i) If part rate is allowed for any items, 
_________________________
___  

 It should be indicated with reasons  New value (A) since previous 
 bill           
 For following such rate.        

ii) If adhoc payment is made, it should be mentioned specially. 
SIGNATURE OF THE CONTRACTOR 
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APPENDIX-3 

FORMAT FOR RATE ANALYSIS OF ITEMS 

 

I. MATERIAL 
1. Basic Cost of Material    Rs. ______________ 

2. Wastage – 5%     - Rs. _______________ 

     II. Labour: As per Standard   - Rs. _______________ 

 Labour output and labour input required for the particular item using quoted labour 
rates. 

    III. Machinery / Tools    - Rs. _______________ 

  Inputs of Machinery / Tools requirements as per 

  the item and hire charges as per market. 

    TOTAL (I) + (II) + (III)    Rs. _____________ 

 

IV.          Tax Liability 

[as per contractual clauses will be added] - Rs.  

 

    V. Add – ½ % for water charges - Rs. ____________ 

             ½ % for Electricity - Rs.  

 

 VI            Any Other Expenditure (please specify) Rs. _______________  

  TOTAL      

  Contractor Profit & OH – 15%  - Rs. ______________ 

 

  GRAND TOTAL - Rs. ______________ 

 

TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 

 

 
 



65 

 

APPENDIX-4  
CONTRACT AGREEMENT 

 

Interior/Renovation work in SIDBI Office at Atmaram House, 1, Tolstoy Marg, New Delhi 
 

THIS AGREEMENT made at New Delhi on this …….. day of …….. of Two 
Thousand and Eighteen between …….., a Company within the meaning of the 

Companies Act, …….. and having its Registered Office/ Office at …….. (hereinafter 

referred to as “Contractor” which expression shall, unless it be repugnant to the subject 

or context thereof, include its heirs, legal representatives, executors, administrators, 

assignees, successors as the case may be) of the FIRST PART and  

Small Industries Development Bank of India, a corporation established by Small 

Industries Development Bank of India Act, 1989 (39 of 1989) and having its Head Office 

at SIDBI Towers, 15, Ashok Marg, Lucknow - 226001 and inter alia an office at 

Videocon Tower, Ground Floor, E-1, Rani Jhansi Road, Jhandewalan Extension, 
New Delhi - 110055 (hereinafter referred to as "SIDBI", which expression shall, unless 

it be repugnant to the subject or context thereof, include its successors and assignees) 

of the SECOND PART. 

Whereas SIDBI is desirous of undertaking the Interior/Renovation works of 

SIDBI Office at Atmaram House, 1, Tolstoy Marg, New Delhi and has accepted the 

tender offer dated …….. furnished by the contractor & the contractor has agreed to 

perform the services as set out and subject to the terms & conditions set forth in the 

said documents mentioned herein under 

 

THIS AGREEMENT WITNESSETH as follows: 

 

1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed to 

form and be read and construed as part of this agreement viz, 

 

 

a) Notice inviting Tender  

 

b) The Tender Document comprising Tender Notice, instruction to tenderers, General 
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Conditions of the Contract, Appendix 1 to ……..to General Conditions of Contract, 

Special Conditions of Contract, Technical Specifications (Schedules A, ……..), Notes to 

Schedule of quantities, preferred makes of materials, Schedule of quantities for Civil, 

Plumbing, Sanitary, Interior & Electrical works, Tender Drawings / Sketches. 

 

c) Safety code and Model rules for the protection of health, sanitary arrangements for 

workers employed. 

 

d) Corrigendum(s) to tender.  

 

e) Acceptance letter from contractor dated ……..in response to the offer dated …….. 

 

f)     Letter of Handing Over/ Possession issued to contractor by SIDBI letter No. APV, 

NDO ……… dated …….. 

 

3. In consideration of the payments to be made by SIDBI to the Contractor the 

Contractor hereby covenants and agrees with the Bank to construct, renovate, complete 

and perform the works in conformity in all respects and subject to all terms and 

conditions/rules as mentioned in the aforesaid documents which shall from part of this 

agreement. 

 

In witness whereof, the parties hereunto have set their respective hands and seals 

the day and year first above written. 

 

 

For & on behalf of the For & on behalf of 

SIDBI with seal Contractor with seal 
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APPENDIX-5 
 
 

INDEMNITY BOND  
 

Interior/Renovation work in SIDBI Office at Atmaram House, 1, Tolstoy Marg, New Delhi 
 

THIS DEED OF INDEMNITY BOND made at New Delhi on this …….. day of 
…….. of Two Thousand and Eighteen by …….., a Company within the meaning of the 

Companies Act, …….. and having its Registered Office/ Office at …….. (hereinafter 

referred to as “the Borrower” which expression shall, unless it be repugnant to the 

subject or context thereof, include its heirs, legal representatives, executors, 

administrators, assignees, successors as the case may be). 

Now this Deed Witnessed that in pursuance of the contract agreement 

dt.……..and in consideration of SIDBI having agreed to make payments on the running 

bills claimed by my company based on the works completed by my company in respect 

of SIDBI office situated at Atmaram House, 1, Tolstoy Marg, New Delhi and referred to 

above, 

I hereby undertake to indemnify and keep harmless the SIDBI & its project 

Architect from any damages, prosecution, other legal suits and claims arising out of any 

mishaps occurring at the site due to faulty work, faulty construction and for violating 

rules and regulations for which I shall be solely responsible. 

 

 

Signature of Contractor With seal 

 
Witness: - 
 

1. 
 

2. 
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APPENDIX - 6 
 
 

PERFORMANCE GUARANTEE  
 

AGREEMENT TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF ANTI-TERMITE TREATMENT OR 

WATER PROOFINGWORKS 

 

THIS AGREEMENT made at New Delhi on this …….. day of …….. of Two 
Thousand and Eighteen between …….., a Company within the meaning of the 

Companies Act, …….. and having its Registered Office/ Office at …….. (hereinafter 

referred to as “Contractor” which expression shall, unless it be repugnant to the subject 

or context thereof, include its heirs, legal representatives, executors, administrators, 

assignees, successors as the case may be) of the FIRST PART and  

Small Industries Development Bank of India, a corporation established by Small 

Industries Development Bank of India Act, 1989 (39 of 1989) and having its Head Office 

at SIDBI Towers, 15, Ashok Marg, Lucknow - 226001 and inter alia an office at 

Videocon Tower, Ground Floor, E-1, Rani Jhansi Road, Jhandewalan Extension, 
New Delhi - 110055 (hereinafter referred to as "SIDBI", which expression shall, unless 

it be repugnant to the subject or context thereof, include its successors and assignees) 

of the SECOND PART. 

 

Whereby the Contractor, interalia, undertook to render the works executed in the 

said Contract recited completely water and leak-proof, AND WHEREAS, the Contractor 

agreed to give a guarantee to the effect that the said water proofed areas will remain 

water and leak-proof for FIVE YEARS and Anti-termite treated areas will remain termite 

free for FIVE YEARS from the date of giving water proofing/ anti-termite treatment as 

certified by Architect of project i.e., from …….. 

 

NOW, the contractor hereby guarantees that water proofing treatment given by them will 

render the structures completely leak-proof and the minimum life of such water proofing 

treatment shall be five years to be reckoned from the date of giving water proofing 

treatment, mentioned herein above. 
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Provided that the contractor will not be responsible for leakage caused by earthquake or 

structural defects or misuse of premises or alteration and for such purpose: 

 

(a) misuse of premises shall mean any operation which will damage proofing 

treatment, like chopping of fire wood and things of the same nature which might cause 

damage to the premises;  

(b) Alteration shall mean construction of an additional storey a part of the roof or 

construction adjoining to existing roof, construction of basement by adjoining building 

owners, construction of adjoining toilets/ kitchen; whereby water proofing treatment is 

removed in parts;  

(c) The decision of SIDBI with regard to the cause of leakage shall be final. 

 

During this period of guarantee, the Contractor shall make good all defects and in case 

of any defect being found, render the renovated area of building water/ termite proof to 

the satisfaction of SIDBI at their cost and shall commence the work for such rectification 

within seven days from the date of issue of the notice from SIDBI calling upon them to 

rectify the defects, failing which the work shall be got done by the Department by some 

other party at the contractor’s cost and risk. The decision of SIDBI as to the cost 

payable by the contractor shall be final and binding. 

 

AND whereas, the contractor has agreed to retain 5% of the actual cost of such water 

proof/ anti-termite treatment works, with SIDBI. 

 

Being on successful completion of Guarantee Period, the deposited amount shall be 

paid by SIDBI to the contractor. 

 

That if contractor fails to execute the water proofing/ Anti-termite treatment or commits 

breach there under, the contractor will indemnify the Bank and its successors against all 

loss, damage, cost, expense or otherwise which may be incurred by the Bank by reason 

of any default on the part of the contractor in performance and observance of this 

Supplementary Agreement, SIDBI shall forfeit deposit amount if contractor fails to 

execute the defects, if any, and may claim damages. As to the amount of loss and/or 

damage and/or cost incurred by SIDBI, the decision of SIDBI will be final and binding on 

the parties. 

 



70 

 

IN WITNESS WHEREOF these presents have been executed by the contractor …….. 

and by the DGM-APV-SIDBI, NEW DELHI for and on behalf of SIDBI on the day, month 

and year first above written. 

 

 

 

 

SIGNED, Sealed and Delivered by CONTRACTOR. 
 

 

 

 

 

 

 

 

SIGNED for and on behalf of SIDBI 
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TECHNICAL SPECIFICATIONS 

CIVIL, SANITARY AND PLUMBING WORKS 

I. The work shall be carried out as per the drawings issued by Architect/ Consultant, 
relevant B.I.S codes, CPWD specifications and the code of practice and manufacturer's 
instructions. 
 

II. The contractor shall follow the safety codes as per the relevant codes. 
 

III. Resolving local constraints, seeking permission/ consent/ approved/ permit/ license shall 
be the responsibility of the contractor. 
 

IV. Contractors shall prepare 4 sets of drawings, co-ordinate bar schedule and obtain 
necessary approval from engineer in charge. 
 

V. Rate quoted shall include provision of scaffolding, hoist tackles, shuttering materials and 
all other materials required for the proper execution of work. 
 

VI. The contractor shall provide all labors, materials and equipments required by the 
engineer in charge for testing measuring the work. 
 

VII. The contractor shall adhere to bye laws/ laws. No extra payment shall be made as the 
account. 
 

VIII. The equipment quoted by the contractors shall fit into the span meant for such 
equipments. 
 

IX. After completion the contractor shall satisfy himself/ owner and the engineer in charge 
for the proper functioning of the system and shall carry out performance test in the 
pressure of engineer in charge. 

 

X. All materials shall conform to the latest edition of the Indian Standard Specification. Standard 
issued elsewhere may be used only if approved by SIDBI/Architect and for those materials only 
for which appropriate Indian Standards do not exist. 

 

XI. All technical specifications of all works shall conform to the latest CPWD Specifications, 
with up to date correction slips, amendments and additions. The work shall be carried 
out in general as per the latest Central Public Works Department (CPWD) specifications 
with up to date correction slips, amendments and additions.  

 

XII. If specification for any material is not available in the above I) and ii) the contractor 
should consult SIDBI/Architect for further clarification before execution of work or the 
manufacturer’s manual has to be followed after SIDBI/Architect approval. 
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ELECTRICAL AND FIRE ALARM WORKS 

 

I. ALL WORK SHALL BE CARRIED OUT BY 'A' LICENSED CONTRACTOR ONLY 
 

II. All electrical works installations shall generally be carried out in conformity with the 
requirements of the Indian Electricity Rules 1956 as amended up to date and to the 
relevant regulations of the electric supply authority concerned and IS 732 Indian 
Standards Code of Practice for Electrical Wiring Installations. The specifications shall 

           Confirm to CPWD specifications. 

 

III. All the equipment, fittings and accessories, materials selected for the wiring installations, 
shall conform to the relevant Indian Standards wherever these exist. These will be of 
makes as specified in the tender or as approved by the Engineer. 

 

IV. The fire alarm system shall consist of intelligent smoke cum heat detectors, Manual call 
points, response indicator/ sounder and zonal panels along with sheathed armed. FRl 
cable and shall be suitable for conditions prevailing at Delhi  
 

V. The work carried out under the contract shall include all items specified in the BOQ. and 
other items as may be instructed by the engineer in charge and items that may be 
required to complete work. The engineer in charge shall inspect site from time to time. 
The work shall include labor, materials, tools and plants, transportations hoisting etc. 
that may be required in preparation and completion of the work. 
 

VI. The system must be capable of being installed on two-core and earth cable for each 
zone which will support automatic detectors, combined detector/sounders, manual call 
points and standalone electronic sounders. Output modules should be available to be 
spurred off each zone to activate other equipment such as door magnets etc. Each of 
the devices in the system should have the facility of a built-in end of line fault monitoring 
device operated by means of a DIL switch. Activation of detectors and manual call points 
should be displayed separately at the control panel. The control panel should be 
compliant with EN54-2: 1997 and EN54-4:1997 

 

VII. All the materials and equipment shall be installed in accordance with the 
recommendation of the manufacturer and as approved by Engineer-in-charge. Skilled 
workmen of this type of work shall accomplish the installation. Approved identifiable 
screen terminal, strips or connectors shall make system connections. Wiring shall be 
neatly done. The terminations shall be crimped and tagged to identify the area and 
function served 
 

VIII. It will be the responsibility of contractor to get the load sanctioned from BSES and 
connection energized. However, the security for load and estimate charges if any etc. 
will be paid by the Bank production of receipts. - It will also be the responsibility of 
contractor to get the installation inspected from Chief Elect. Inspector of BSES and get 
the installations passed if required. 
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INTERIOR WORKS 

I. In all cases Latest B I.S. Code will be applicable & followed)  
 

II. The work shall be executed using all material involved in strict accordance with 
the standards norms, specifications and properties laid down in CPWD 
specifications. Where CPWD specifications or BIS codes are not available work 
shall be carried out strictly as per manufacturer's specification as approved by 
the Architect and also as per the drawings and specifications as issued by the 
SIDBI/Architect  
 

III. However, all materials shall be of approved quality and manufacture / makes / 
brands. List of materials of approved brands and manufacturers is appended 
below as a part of tender for using material in the execution of work with the prior 
approval of sample of each material from the Architect/SIDBI. 
 

IV. Unless otherwise shown on the drawings or mentioned in the schedule of 
Quantities or anywhere in the contract the quality of materials, workmanship, 
dimensions etc. shall strictly conform to IS codes, CPWD specifications, 
manufacturer guidelines and user manuals, whichever is applicable. This applies 
to all wood work, laminates, ply, block board, MDF, veneer, glass panels, all 
hardware, all paints, polishes, PU Finish, mineral acoustic tile false ceilings, 
acoustical wall panels, gypsum board ceiling, blinds, pin up boards and any other 
materials or systems mentioned in the schedule of quantities, drawings etc. 
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FIRE FIGHTING 

 

I. Work under this contract shall be executed as shown on the drawings and given 
in the specifications; and required at site whether specifically shown or not. Not–
with standing the sub division of the documents into these separate section and 
volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract so 
far as it may be practicable to do so.  

II. Where it is mentioned in the specification that the contractor shall perform certain 
work or provide certain facilities, it is understood that the contractor shall do so at 
his cost. The material, design and workmanship shall satisfy the regulations of 
the TAC, the job specifications contained herein, and codes referred to where the 
job specification and TAC requirements stipulate in addition to these contained in 
the standard codes and specification, these additional requirements shall also be 
satisfied. 
 

III. Scope of work:     Work under this contract consist of furnishing labor, materials, 
equipment and appliances necessary and required to completely do all works 
relating to the fire protection system as describe here – in – after and shown and 
the drawings, consisting of: Supply, installation, testing and commissioning of: 

IV. Fire hydrant system including fire pumps and ancillary equipments. 
V. Automatic sprinkler system.  

VI. Hand appliances. 
VII. Preparation of plans based on the shop drawings/actual work at site and getting 

approval/NOC by the Local Fire Authority. 
VIII. Getting tested by and approval of the installation by the Local Fire Authority 

during the modification /construction stage as well as after completion. Supply of 
necessary spare parts during the commissioning stage. 

IX. Supply of any other item or services not specifically mentioned anywhere but 
required by the Local Fire Authority or essential for the operation. 
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GENERAL SPECIFICATIONS/ FINISHING SCHEDULE 

S. 
No. 

Flooring and Skirting Wall Finish Partition False Ceiling 

1 1. VITIFIED TILE- IN ALL 
OFFICE AREAS AND 
CAFETARIA 
2. CERAMIC TILE IN 
TOILET, KITCHEN AND 
PANTRY 
3. NATURAL STONE IN 
LIFT AND STAIRCASE 
LOBBY 
4. LAMINATED WOODEN 
FLOORING IN CHAIRMAN 
OFFICE AND CONFERENCE 
ROOM  

1. EMULSION PAINT 
OVER PUTTY IN ALL 
OFFICE AREAS  
2. WALL PANELLING – 
PL 1, IN SPECIFIED 
AREAS IN OFFICE 
SPACES 
3. WALL CERAMIC 
TILES IN TOILETS AND 
PANTRY 
 

WALL PARTITION 
AS FOLLOWS 
1. PT 1- SOLID 
WOODEN 
PARTITION [UPTO 
BOTTOM OF FALSE 
CEILING] 
2. PT 2- FULL 
GLAZED 
PARTITION- 12MM 
TOUGHENED GLASS 
[UPTO BOTTOM OF 
FALSE CEILING] 
3. PT 3- PARTIALLY 
SOLID PARTIALLY 
GLAZED 8MM 
THICK GLASS 
PARTITION [UPTO 
BOTTOM OF FALSE 
CEILING] 
4. PT 4- 1200MM 
HIGH WOODEN 
PARTITION 

COMBINATION OF 
GYPSUM BOARD 
AND MINERAL 
ACCOUSTIC TILES. 
BOFC OF GYPSUM 
BOARD = 2400MM 
FROM FFL 
BOFC OF MINERAL 
ACCOUSTIC TILES. = 
2700MM FROM FFL 
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PREFFERED MAKE OF MATERIALS 

LIST OF APPROVED MAKES OF MATERIALS (CIVIL WORK) 

 
S.NO. 

 
MATERIALS 

 
 MAKE/MANUFACTURE  

2 SCREWS 1) GKW LTD. 
2) NETTLE FOLD  

3 DASH FASTNER 1) FISCHER 
2) HILTI  

4 STAINLESS STEEL 
ACCESSORIES FOR MODULAR 
KITCHEN AND CUPBOARD 

1) INOX 
2) EBCO  
3)HETTICH 

5 FLOAT GLASS 1) TATA  
2)  MODIFLOAT 

6 CEMENT 1) ULTRATECH 
2)SRIRAM CEMENT  
3)ACC 

7 STRUCTURE STEEL & TOR 
STEEL 

1) SAIL  
2) TISCO 
3) RINL 

8 PAINTS AND DISTEMPER 1) ASIAN 
2) BERGER 
3) NEROLAC 

9 TEXTURED PAINT 1) HERITAGE 
2) UNI-TILE 
3) ASIAN 
4) SPECTRUM 

10 WATER PROOFING CEMENT 
PAINT / EXTERIOR GRADE PAINT  

1) ASIAN 
2) BERGER 
3) NEROLAC 

11 ACRYLIC BASED INTEGRAL 
WATER PROOFING COMPOUND 

1) ROFFE 
2) TAPECRETE 
3) ARMOURCRETE  
4) PIDILITE 

12 WATER PROOFING COMPOUND 
TO BE MIXED IN CEMENT 

1)CONPLAST BY M/S FOSROC  
2)CONFLOW BY M/S ESSEN 
3)TAPE CRETE BY M/S CICO 
4)PIDIPROOF BY M/S PIDILITE 

13 GLAZED TILES & CERAMIC TILE 1) KAJARIA (FIRST QUALITY) 
2)SOMANY (FIRST QUALITY) 
3)JOHNSON (FIRST QUALITY) 
 

14 VITRIFIED TILES 1) JOHNSON 
2)  NITCO 
3) KAJARIA 

16 STAINLESS STEEL SCREWS FOR 
FABRICATION &FIXING OF 
HANDLES AND ACCESSORIES 

1) KUNDAN 
2) PUJA 
3) ATUL 

17 STAINLESS STEEL BOLTS, 
WASHERS AND NUTS 

1) KUNDAN 
2) PUJA 
3) ATUL 
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18 E.P.D.M. GASKET 1) ROPE 
2) ANAND 

19 DOOR SEAL—WOOLPILE, 
WEATHER STRIP 

1) ANAND 
2) RADDIPLEX 

20 BITUMEN 1) INDIAN OIL CORPORATION 
2) SHALIMAR TAR PRODUCTS 

21 STAINLESS STEEL MORTICE 
LATCH & LOCK 

1) GODREJ 
2) GOLDEN 
3) DORSET 

22 HYDRAULIC DOOR CLOSER          1) DOORKING 
2) EVERITE 

23 FLOOR SPRING 1) DOORKING 
2) EVE RITE 

24 PATCH FITTINGS OZONE 

25 COMMERCIAL FLUSH DOORS / 
DECORATIVE FLUSH DOOR
   

1) GREEN PLY INDUSTRIES LTD. 
2) CENTURY PLY 

26 MARINE PLY WOOD/BWP 
PLYWOOD / BLOCK BRD / 
DECORATIVE PLYWOOD  

1) KITPLY INDUSTRIES LTD 
2) GREEN PLY INDUSTRIES 
LTD. 
3)NATIONAL PLYWOOD 
INDUSTRIES LTD 

27 PLAIN / PRELAMINATED 
PARTICLE BOARD  

1)NOVOPAN 
2) MERINO INDIA  
3)CENTURY PLY  

28 MDF (MEDIUM DENSITY FIBRE 
BOARD) 
 

1) CENTURY PLY  
2) GREEN PLY INDUSTRIES 
LTD. 

29 LAMINATES  1) GREENLAM INDIA 
2) FORMICA 
3) MERINO INDIA 
4) DECOLAM 

30  ALUMINUM DOOR / WINDOW / 
GRILL  

1) JINDAL ALUMINUM LTD. 
2) HINDALCO INDUSTRIES   
3)INDAL ALUMINUM INDUSTRY 

31 ALUMINUM ACCESSORIES  1)CLASSIC ALUMINUM INDUSTRY 
PTE LTD 
 2) ARGENT INDUSTRIES  
3)NU-LITE INDUSTRIES (INDIA) 

32 ANTI TERMITE TREATMENT 1)GODREJ HI CARE 
 

33 BADMINTON COURT FLOORING 1) SUNDEK SPORTS FLOORING 
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LIST OF APPROVED MAKES OF MATERIALS (PLUMBING FIXTURES) 
S.NO. MATERIALS I.S.NO. MAKE MANUFACTURER 
1. VITREOUS CHINA WARES   INDIAN 

MAKE 
PARRYWARE 
JAQUAR 
CERA 

2. C.P. BRASS FITTINGS / 
ACCESSORIES 

  JAQUAR 
CERA 
PARRYWARE 

4. KITCHEN SINK   NIRALI / JAYNA 
NEELKANTH / PRAYAG 

5. SPUN CAST IRON 
PIPES & FITTINGS 

3989  NECO / 
KAPILANSH DHATU 
UDYOG. 

6. UPVC (SWR) 13596  SUPREME INDUSTRIES 
 ASTRAL 
FINOLEX PIPES  

7. SAND CAST IRON 
NECO LTD 

/SPUN CAST IRON 

1729  NECO, JAYASWALS 

8. G.I.PIPES/M.S.PIPES 1239/3589  TATA 
 JINDAL HISSAR 

9. G.I. PIPE JOINTING 
MATERIAL 

  LOCTITTE/DR.FIXIT-
PIDILITE 
PARKASH SURYA 

10. CPVC PIPES AND 
FITTINGS 

 NOVEON FLOW GUARD ASTRAL/AJAY 
ASHIRWAD  

11. G.I. FITTINGS 
(MALLEABLE 
CAST IRON)   

1879  UNIK / DRP 

12. CHECK VALVES (SLIM 
TYPE) 

  ADVANCE SANT / 
ZOLOTO 

13. BUTTERFLY VALVE   AUDCO 
ADVANCE / SKF 
KARTAR/ SANT/ 

ZOLOTO 
14. BALL VALVES (15 TO 40 

MM) 
  ZOLOTO/VB/SANT/CIM 

15. STONEWARE PIPES & 
GULLY TRAPS 

651  PERFECT  TRAPS 
 ANAND 

16. R.C.C. PIPES 458  JAIN SPUN PIPE 
DEWAN SPUN PIPE 
PRAGATI UDYOG 

17. C.I. MANHOLE COVER & 
FRAME 

1726  NECO   
RIF 

18. PVC OVERHEAD TANK   SINTEX  
BINANI 

19. SFRC MANHOLE & 
ROAD 

GULLY COVERS 
/GRATING 

 KK 
 
 
SFP 

KK MANHOLES CHAMBER, 
GRATINGS PVT. LTD. 
 
STEEL FIBRE PRODUCTS, 
PITAMPURA, DELHI 

20. HOT WATER 
INSULATION 

  THERMAFLEX 
KAIFLEX/                                                  
SANICON ENERGY 

21. ANTI CORROSIVE TAPE 
FOR PIPE 

  PYPKOTE IWL INDIA 
LTD. 
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PROTECTION                          CHENNAI 
22. UPVC PRESSURE 

PIPES 
  SUPREME / JAIN/ ASTRAL 

23. ANTICORROSIVE 
BITUMASTIC 

PAINT 

  SHALIMAR 
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LIST OF APPROVED MAKES OF MATERIALS (ELECTRICAL WORKS) 

S.NO. MATERIALS  MAKE/MANUFACTURE  

1. SWITCHES / SOCKETS / GI 
BOXES MODULAR PLATES 
ACCESSORIES 

1) M.K(IVORY) 
2) CRABTREE 
3) LEGRAND 
4)ANCHOR ROMA 
5)INDO ASIA 

2 CONDUIT(PVC) 1)BEC 
2)AKG 
3)POLYPLAST 

3 CONDUIT METALLIC 1)BEC 
2)STEELCRAFT 
3)S&S 

4 WIRES (FRLS COPPER) 1)NATIONAL 
2)SKYTONE 
3) RPG 
4) RR CABLES 
5) FINOLEX 

5 D.B. 1)LEGRAND 
2)CONTROL &SWITCHGEAR  
3)HAGER 
4) ANCHOR 

6 MCB'S / ELCB’S 1)LEHMAN 
2) CONTROL&SWITCHGEAR  
3)HAGER 
4) INDO ASIA  
5) HAVELLS 

7 MCCB 1)LEGRAND 
2)CONTROL& SWITCH GEAR  
3)HAGER 
4)L&T 
5)SNEIDER 
6)HAVELLS 

8 HAXAGONAL POLES 1) BAJAJ 
2) CELLOM  
3)JKM THERMO ENGG.    
TECHNACALPVT.LTD 

9 POST TOP LANTERN / GATE 
LIGHT 

1) BAJAJ 
2) PHILIPS 
3) CROMPTON 

10 AUTO CHANGE OVER 1) HAVELLS 
2)  SUBTECH 
3) SELVO 
4)  JEPRO 

11 TELEPHONE WIRE& CAT 6 1)RR CABLE 
2)DALTON 
3)AT&T AS PER ITSI WS-1130 

12 TERMINAL LOWERS  1)WAGO 
13 CABLES 1)NATIONAL 

2)SKYTONE 
3)PARAMOUNT 
4)FINOLEX 
5)RPG 
6) FINOLEX 

14 CABLE TERMINATION  1)JAINSON 
2)DOWELLS 
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3)ELCON 
4)WAGO 

15 GLANDS 1)SIBG TYPE  
2)DOWELLS 
3)JAINSON 

16 TRUNKING(PVC) 1)OBO 
2)MK 

17 INDUSTRIAL SOCKET 1)L&T 
2) NEPTUNE 
3)INDO ASIA 
4)HPL 

18 LIGHT FIXTURE  1)BAJAJ 
2)PHILIPS 
3)DECON 
4)HPL 
5)WIPRO 

19 FAN/ EXHAUST FAN 1)BAJAJ 
2)GEC 
3)USHA 

22 SIGNAGE SYSTEM 1) CREATIVE SIGNAGE 
2)HINDUSTAN SIGNAGES  
3)GALAXY SIGNAGES 

23 SECURITY SYSTEM 
(PROVIDER) 

1) ADONE SYSTEM, DELHI 
2)KALKASOFT INFOTECH PVT. 

LTD., DELHI 
3)NETCOM IMPO EXPO, DELHI 

24 CCTV  1) HIKVISION 
2) HONEYWELL 
 

25 LIFT 1) OTIS 
2) JHONSON 
3) THYSSUNKRUP 
4) KONE 
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LIST OF APPROVED MAKES OF MATERIALS (FIRE SUPPRESSION WORKS) 

S.NO. MATERIAL BRAND NAME 

1. BLACK STEEL/M. S PIPES/ G.I 
PIPES 

JINDAL HISSAR, JINDAL, TATA 

2. G.I. FITTINGS (MALLEABLE C.I) ZOLOTO, UNIK, R 

3. GATE VALVES/GLOBE 
VALVES/BALL VALVES 

CIM, ZOLOTO, LEADER 

4. CS/CI BUTTERFLY VALVES, 
CHECK VALVES, Y STRAINER 

SKS, CIM, AUDCO, KIRLOSKAR, IVC 

5. ALARM VALVE HD, GEM, RELIABLE 

6. SPRINKLER HEAD SPRAYSAFE, ASCOA, SAFEX, 
GRINNELL, STAR, TYCO, VIKING 

7. FIRE HYDRANTS, FIRE HOSE 
REEL, GM COLLECTING HEAD, 
FIRE HOSE COUPLINGS, 
BRANCH PIPE AND NOZZLES 

SUPEREX  

MINIMAX, 

NEWAGE, 

 

8. CANVAS HOSE (RRL) JAYASHREE, INDIAN RAYON, 
NEWAGE, PADMINI 

9. FIRE EXTINGUISHERS SUPEREX, MINIMAX, FIREX, 
SAFEFIRE, GEETECH, PADMINI,  

10. RUBBER HOSE PIPE DUNLOP, PADMINI OR EQ. APPD. 
MAKE 

11. PUMPS KIRLOSKAR, MATHER & PLATT, KSB 

12. MOTORS KIRLOSKAR, CROMPTON GREEVES, 
SIEMENS, ABB 

13. DIESEL ENGINE KIRLOSKAR, OR EQ. APPD.MAKE 

14. ELECTRICAL SWITCH GEAR L&T, ENGLISH ELECTRIC, SIEMENS 

15. MOTOR CONTROL PANEL AARVEE, ADLEC, TRICOLITE, 
ADVANCE, L&T ASSEMBLED 

16. CABLES CCI, UNIVERSAL, ICC, GLOSTER 

17. WIRING NATIONAL, GRANDLAY, SKYTONE, 
ECKO 

18. AMP METER & VOLT METER AEI, HAVELLS. 

19. MOULDED CIRCUIT BREAKER ENGLISH ELECTRIC, L&T. 
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20. A) BATTERY 

B) BATTERY CHARGER 

EXIDE, STANDARD, ARUKWA, AMCO 

VOLSTATE OR EQ. APPD. MAKE 

21. FLOW SWITCH INDFOS OR EQ. APPD. MAKE 

22. PRESSURE GAUGE FIEBIG, H GURU 

23. LEVEL INDICATOR PHOENIX OR EQ. APPD. MAKE 

24. LEVEL CONTROLLER MORBEY OR EQ. APPD. MAKE 

25. WATER FLOW METER KENT OR EQ. APPD. MAKE 
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S.no. MATERIALS (Interior Works) BRAND NAMES 

1 600x600 Mineral Fiber grid ceiling tile and grid section 
to be procured from same company. 

Armstrong ,Dexune, Anutone,U.S.G 
Boral, Gyproc, 

2 600x600 Fiber cement board tile ceiling Gyproc, Visaka Industries LTD, Everest 

3 Lumber Veneer Frames & Shutters Duro, Green 

4 600x600 Metallic tile/plank ceiling Armstrong, Gyproc, U.S.G Boral, 
Anutone, Dexune, Hi-Steel 

5 Plain gypsum board ceiling Gyproc, U.S.G Boral 

6 Plain and  Toughen Glass Saint Gobain, Asahi India Glass LTD, 
Modi Guard 

 

7 

UPVCs windows frame & Shutter Fenesta, LG, Sintex 

8 Acoustical paneling Anutone, Ecophone, Dexune, 
Armstrong, U.S.G Boral 

9 M.D.F Durotuff, Green panel, Archid ply, 
Century, India Plywood 

10 Laminates Greenlam, Merino, Formica 

11 Veneer Decowood, Century, Durian 

12 Wooden flooring Pergo, Greenlam, Epitome 

13 Laminated wooden flooring Pergo, LG, Krono,Unitex 

14 Vitrified tile Nitco, Kajaria, Somany, Jhonson, 
Naveen, Euro 

15 Ceramic tile Johnson, Kajaria, Somany, Nitco 

16 P.V.C flooring Armstrong, LG, Wonder Floor 

17 Aluminium window frame & Shutter Jindal & Hindalco 

18 

 

S.S hardware Godrej, Golden, Dorset, Ozone 

19 Acrylic emulsion paint, Oil Based Distemper Asian, Berger,  Nerolac , Jensen  & 
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Nicholson 

20 Superior Quality Exterior Grade acrylic emulsion paint Asian, Berger,  Nerolac , Jensen  & 
Nicholson 

 

 

 

 


